
■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

2011 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Louga et de Kaolack

School Construction (Phase 2) (Lot 3) Apr. 11, 2014 Générale d'Entreprises XOF 1,730,498,075.00

2011 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Louga et de Kaolack

School Construction (Phase 2) (Lot 4) Apr. 11, 2014 Générale d'Entreprises XOF 1,443,476,605.00

2013 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Southern
Rural Sindh

Consultant Apr. 14, 2014 Matsuda Consultants International Co.,
Ltd.

JPY 143,900,000.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Furniture (1st Group) (Lot 1) Apr. 15, 2014 NDC GROUP XOF 87,041,000.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Furniture (1st Group) (Lot 2) Apr. 15, 2014 SICONEC XOF 84,439,000.00

2011 Federal Democratic Republic of
Nepal

The Project for Basic Education Improvement
in Support of the School Sector Reform

Consultant Apr. 16, 2014 Fukuwatari & Architectural Consultants
Ltd.

JPY 15,418,000.00

2012 Republic of Mozambique The Project for Construction of Secondary
Schools in Nampula Province

School Furniture Apr. 18, 2014 L. Duarte dos Santous, Lda USD 577,364.63

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

Consultant Apr. 24, 2014 Fukunaga Architects-Engineers JPY 50,599,000.00

2009 Republic of Ghana The Project for Improvement of Access to
Basic Education in Deprived Areas

Lawyer Apr. 30, 2014 Fugar & Company USD 18,000.00

2012 Republic of Mozambique The Project for Construction of  Monapo
Primary Teacher Traning Institute in Nampula
Province

Construction of the Resident Blocks of Monapo Primary Teacher
Training Institute (Lot2) (Contract Amendment 1st)

May 09, 2014 CETA Construcao E Servicos S.A USD 11,405.58

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compounds (Lot 3) (Contract Amendment
(Reduction) 3rd)

May 14, 2014 Radebes Enterprise Limited USD -110,037.22

2009 Republic of Djibouti Le projet de Construction et d'Equipement
d'un Etablissement de Formation des
Enseignants de l'Enseignement Fondamental en
Republique de Djibouti

Remaining Works of School Construction (Lot 1) (Djibouti) 
Remaining Works of Construction of Septic Tank (1 lot)

May 15, 2014 A.M.A. Construction USD 949,300.00

2009 Republic of Djibouti Le projet de Construction et d'Equipement
d'un Etablissement de Formation des
Enseignants de l'Enseignement Fondamental en
Republique de Djibouti

Computer and Audiovisual Equipment (Lot2) May 17, 2014 CGMR USD 13,160.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Construction (2nd Group) (Lot 5) May 20, 2014 SCACU SARL XOF 47,437,184.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Construction (2nd Group) (Lot 6) May 20, 2014 ETORAY-BTP SARL XOF 107,898,868.00
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2009 Republic of Djibouti Le projet de Construction et d'Equipement
d'un Etablissement de Formation des
Enseignants de l'Enseignement Fondamental en
Republique de Djibouti

Apparatus for a Science Experiment (Lot 3) May 22, 2014 Sirius Corporation USD 2,907.16

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

Memorial Plaque Jun. 16, 2014 Yohannes Abreha General Contractor ETB 131,750.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 4) Jun. 17, 2014 ST Construction Co., Ltd. USD 630,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 1) Jun. 17, 2014 Sokxaixana Construction Co., Ltd. USD 349,152.30

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 5) Jun. 17, 2014 Samakhixay Construction Co., Ltd. USD 419,425.01

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 2) Jun. 17, 2014 Vannavong Construction Co., Ltd. USD 466,689.40

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 3) Jun. 17, 2014 Vannavong Construction Co., Ltd. USD 396,269.25

2011 Federal Democratic Republic of
Nepal

The Project for Basic Education Improvement
in Support of the School Sector Reform

Procurement of Construction Materials and School Furniture
(Addition of 28 Classroom Blocks)

Jun. 22, 2014 Mainawati Steel Industries Pvt. Ldt. USD 431,824.53

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Construction of a Teacher Training College for Secondary School
Teachers in Lilongwe (Lot 1) (Contract Amendment)

Jun. 25, 2014 Delta Constructions Limited. MWK 23,803,220.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

Consultant's Services Jun. 25, 2014 Matsuda Consultants International Co.,
Ltd.

JPY 256,100,000.00

2009 Republic of Ghana The Project for Improvement of Access to
Basic Education in Deprived Areas

Remaining works of School Construction (Phase2) (Lot I(R))
(Contract Amendement (Addition) 4th)

Jun. 27, 2014 Redebs Enterprise Limited USD 4,848.76

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Construction (Lot 6) (Termination of the Contract) Jul. 09, 2014 Yoakin Construction ETB -10,887,587.83

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Construction (Lot 14) (Dissie) Jul. 10, 2014 Bayray Tadesse B.C. ETB 2,928,415.56

2008 Burkina Faso Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant (Contract Amendment 1st) Jul. 15, 2014 Fukunaga Architects-Engineers JPY 11,826,000.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Furniture (2nd Batch) (Lot 3) Jul. 15, 2014 SO.PRE.S SARL XOF 52,912,515.00
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2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Furniture (2nd Batch) (Lot 4) Jul. 15, 2014 SO.PRE.S SARL XOF 69,850,740.00

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

School Construction (Lot 8) Jul. 15, 2014 Emnete Endeshaw G.Contractor ETB 21,706,254.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Construction (3rd Batch) (Lot 10) Jul. 16, 2014 Groupement d'Entreprise NIKIEMA
TASSERE ET FRERES (ENITAF) ET LA
SOCIETE LITRA

XOF 617,193,500.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Construction (3rd Batch) (Lot 11) Jul. 16, 2014 ECW SARL XOF 726,191,670.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Consultant Jul. 17, 2014 Mohri, Architect & Associates, Inc. JPY 157,700,000.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Consultant Jul. 17, 2014 Mohri, Architect & Associates, Inc. JPY 239,635,000.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Construction (Lot 13) (Gondar) Jul. 22, 2014 Abas Construction PLC ETB 2,208,892.59

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

School Construction (Lot 9) Jul. 22, 2014 Yotek Construction PLC ETB 24,946,838.00

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Consultant Jul. 24, 2014 Mohri, Architect & Associates, Inc. JPY 147,596,000.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Consultant Jul. 28, 2014 Mohri, Architect & Associates, Inc. JPY 177,417,000.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Construction of a Teacher Training College for Secondary School
Teachers in Lilongwe (Lot 2)

Jul. 30, 2014 Terrastone Construction Limited MWK 524,121,740.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Laboratory Equipment and Related Services Jul. 31, 2014 MM African Technology Ltd. MWK 16,621,580.78

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Furniture Jul. 31, 2014 Mapanga Furniture Ltd. MWK 187,958,350.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Construction (Lot 12) (Bahir Dar) Aug. 01, 2014 Livecon Construction ETB 5,321,962.95
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2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Lawyer Aug. 01, 2014 Maitre Moussa Yankori EUR 11,925.00

2012 Republic of Mozambique The Project for Construction of  Monapo
Primary Teacher Traning Institute in Nampula
Province

School Furniture (Lot 1) Aug. 04, 2014 L. Duarte dos Santos Lda. USD 452,931.55

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Plaque Aug. 07, 2014 Mendcraft Services USD 3,700.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Accountant Aug. 08, 2014 Monsieur Hadi Goni Boulama, Cabinet
EFIC

EUR 11,982.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Lawyer Aug. 12, 2014 Cabinet d'Avocat Samir Kabaz XOF 5,600,000.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Computer, Accessory Equipment and Related Services Aug. 14, 2014 Creative Computers and Stationers MWK 17,603,000.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Construction (Lot 11) (Dessie) (Contract Amendment
2nd)

Aug. 15, 2014 WT&T Construction PLC ETB -30,850.64

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

Lawyer Aug. 26, 2014 Nardos Lemma, Attorney at Law & Law
Consultant

USD 4,296.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Vaccine Refrigerator (1st Group) (Lot 2) Aug. 26, 2014 MM African Technology (Pty) Ltd USD 124,044.42

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Medical Equipment and Furniture (1st Group) (Lot 1) Sep. 01, 2014 Beautiful Creations Company Limited USD 276,833.76

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Furniture (1st Batch) (Lot 1) Sep. 08, 2014 Koala Meuble de Luxe XOF 73,779,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Motorbike (1st Group) (Lot 3) Sep. 10, 2014 Japan Motors Trading Co. Ltd. USD 101,232.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Procurement Advisor (Accountant) Sep. 17, 2014 ADOC Audit & Conseil XOF 6,449,000.00

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Procurement Adviser (Acountant) Sep. 24, 2014 Auditex-CID XOF 2,000,450.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

Memorial Plaque (Contract Amendment) Oct. 10, 2014 Yohannes Abreha General Contractor ETB -1,250.00
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2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 3) Nov. 04, 2014 Terrastone Construction Limited MWK 1,000,969,504.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 2) Nov. 06, 2014 J&J Construction MWK 806,546,969.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 1) Nov. 10, 2014  S. R. Nicholas Limited MWK 867,376,090.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Plaque (2nd Batch) (Lot 3) Nov. 12, 2014 Central Sign-Trading Co., Ltd. USD 10,920.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

Stickers of the National Flag of Japan Nov. 17, 2014 OSAKA SEALING PRINTING CO., LTD. JPY 52,389.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Outdoor Hand Tool (Lot 3) Nov. 17, 2014 ATF SARL XOF 19,487,520.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Medical Equipment (Lot 1) Nov. 18, 2014 Lebgo Group Sarl XOF 105,259,000.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Motorbike (Lot 2) Nov. 20, 2014 SO.PRE.S SARL XOF 17,206,800.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (3rd Batch) (Lot 6) Nov. 27, 2014 Khamphouang Construction Co., Ltd. USD 481,739.26

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (3rd Batch) (Lot 7) Nov. 27, 2014 Sokxaisana Construction Co., Ltd. USD 312,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (3rd Batch) (Lot 8) Nov. 27, 2014 Samakhixay Construction Co., Ltd. USD 378,361.35

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (3rd Batch) (Lot 9) Nov. 27, 2014 Khamphouang Construction Co., Ltd. USD 309,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Medical Equipment (2nd Batch) (Lot 1) Nov. 28, 2014 Lao Medical Services Co., Ltd. USD 324,071.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 2) Nov. 28, 2014 Somphamith Construction Co., Ltd. USD 434,349.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 3) Nov. 28, 2014 Somphamith Construction Co., Ltd. USD 835,167.00
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2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 4) Nov. 28, 2014 Mitsamphan Construction Co., Ltd. USD 680,262.57

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 5) Nov. 28, 2014 Mitsamphan Construction Co., Ltd. USD 684,742.37

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 6) Nov. 28, 2014 Somphamith Construction Co., Ltd. USD 724,535.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 7) Nov. 28, 2014 Phosy Construction Co., Ltd. USD 800,448.49

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 3) Dec. 04, 2014 ECW SARL XOF 754,311,174.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 7) Dec. 04, 2014 Société d'Etude et de Prestation de
Services (SEPS) SARL

XOF 453,391,516.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 8) Dec. 04, 2014 Société de Prestations de Services
(SOPRES) SARL

XOF 561,734,100.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 6) Dec. 04, 2014 ECW SARL XOF 453,510,351.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 1) Dec. 04, 2014 Vannavong Construction Co., Ltd. USD 697,473.45

2012 Republic of Mozambique The Project for Construction of  Monapo
Primary Teacher Traning Institute in Nampula
Province

School Equipment (Lot 3) Dec. 16, 2014 Compuworks Informatica, Lda USD 102,480.01

2011 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Louga et de Kaolack

School Construction (Phase 2) (Lot 3) (Contract Amendment) Dec. 17, 2014 Générale d'Entreprises XOF 7,389,632.00

2011 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Louga et de Kaolack

School Construction (Phase 2) (Lot 4) (Contract Amendment) Dec. 17, 2014 Générale d'Entreprises XOF 11,325,575.00

2011 Federal Democratic Republic of
Nepal

The Project for Basic Education Improvement
in Support of the School Sector Reform

Procurement of Construction Materials and School Furniture
(Addition of 28 Classroom Blocks) (Contract Amendment
(Addition))

Dec. 22, 2014 Mainawati Steel Industries Pvt. Ltd. USD 61,689.21

2011 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Louga et de Kaolack

School Furniture (Phase 2) (Kaolack) Dec. 22, 2014 SISMAR XOF 167,580,400.00

2013 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Southern
Rural Sindh

School Construction (Lot 1) Jan. 05, 2015 Salman Enterprises USD 1,974,988.07

2014 Kingdom of Cambodia The Project for Expansion of Lower Secondary
Schools in Phnom Penh

Consultant Jan. 05, 2015 Mohri, Architect & Associates, Inc. JPY 157,300,000.00
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2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compounds (Lot 6) (Contract Amendment
6th)

Jan. 08, 2015 Ferkos Ferramenta Limited USD 4,265.50

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compound (Lot 9) Jan. 08, 2015 Beingod Limited USD 750,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compound (Lot 10) Jan. 08, 2015 Radebes Enterprise Limited USD 881,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compound (Lot 11) Jan. 08, 2015 Radebes Enterprise Limited USD 748,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compound (Lot 7) Jan. 21, 2015 Suretrack Contract Services Limited USD 650,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compound (Lot 8) Jan. 21, 2015 Suretrack Contract Services Limited USD 396,000.00

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

Consultant (Contract Amendment) Jan. 21, 2015 Mohri, Architect & Associates, Inc. JPY 14,804,000.00

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

School Furniture (Lot 1) Jan. 21, 2015 Ketsela Bekele General Metal Work &
Furniture

ETB 8,473,700.00

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

School Construction (Lot 10) Jan. 22, 2015 Yotek Construction PLC ETB 12,833,968.52

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Construction (Phase 1) (Lot 1) Jan. 22, 2015 Générale d'Entreprises XOF 1,102,712,695.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Construction (Phase 1) (Lot 2) Jan. 22, 2015 Générale d'Entreprises XOF 956,826,820.00

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

School Furniture (Lot 2) Jan. 23, 2015 Maika House Hold and Office Furniture ETB 9,874,300.00

2014 Federal Republic of Nigeria The Project for Construction of Classrooms
for Primary Schools in Oyo State

Consultant Jan. 23, 2015 Yachiyo Engineering Co., Ltd. JPY 169,100,000.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Furniture (Lot 4) Jan. 30, 2015 Ketsela Bekele General Metal Work &
Furniture

ETB 1,439,600.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Consultant's Services Feb. 02, 2015 Matsuda Consultants International Co.,
Ltd.

JPY 49,999,000.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 4) Feb. 04, 2015 Fargo Limited MWK 870,923,952.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 5) Feb. 04, 2015 Fargo Limited MWK 1,178,551,850.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Furniture (2nd Group) (Lot 3) Feb. 11, 2015 SICONEC XOF 82,525,500.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Furniture (2nd Group) (Lot 4) Feb. 11, 2015 Groupement Ameublement LIBERA-
CERAT BTP

XOF 66,566,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Construction of CHPS Compounds (Lot 6) (Contract Amendment
7th)

Feb. 13, 2015 Ferkos Ferramenta Limited USD 16,289.77

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Construction of a Teacher Training College for Secondary School
Teachers in Lilongwe (Lot 1) (Contract Amendment 2nd)

Feb. 26, 2015 Delta Constructions Limited MWK 723,279,453.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Construction of a Teacher Training College for Secondary School
Teachers in Lilongwe (Lot 2) (Contract Amendment)

Feb. 26, 2015 Terrastone Construction Limited MWK 108,323,074.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School furniture (3rd Batch) (Lot 5) Mar. 06, 2015 SO.PRE.S XOF 56,020,000.00

2008 Burkina Faso Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant (Contract Amendment 2nd) Mar. 09, 2015 Fukunaga Architects-Engineers JPY 12,323,000.00

2012 Republic of Mozambique The Project for Construction of  Monapo
Primary Teacher Traning Institute in Nampula
Province

School Equipment (Lot 1) Mar. 10, 2015 A-One Distributors Lda USD 55,530.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School furniture (3rd Batch) (Lot 6) Mar. 10, 2015 ETLA XOF 51,508,525.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 5) Mar. 10, 2015 Groupement TECHNOVA - AL-KO
International

XOF -1,558,000.00

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

Memorial Plaque Mar. 11, 2015 Gorfee Menwalkulet Awoke USD 2,310.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price
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Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Consultant (Contract Amendment (Addition) 3rd) Mar. 17, 2015 Oriental Consultants Global Co., Ltd. /
Fujita Planning Co., Ltd. JV

JPY 1,774,000.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Inspection Office Mar. 18, 2015 Bureau Véritas XOF 28,120,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 1) (Contract
Amendment (Reduction) 1st)

Mar. 19, 2015 Sokxaisana Construction Co., Ltd. USD -1,091.25

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Construction (1st Group) (Lot 4) (Amendment) Mar. 25, 2015 ETORAY-BTP SARL XOF -100,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (2nd Batch) (Lot 4) (Contract
Amendment (Increase) 1st)

Mar. 26, 2015 ST Construction Co., Ltd. USD 811.10

2012 Federal Democratic Republic of
Ethiopia

The Project for Construction of Primary and
Secondary Schools in the Southern Nations,
Nationalities and Peoples' Regional State in
the Federal Democratic Republic of Ethiopia

ODA Sticker Apr. 06, 2015 Takayama Printing co., Ltd. JPY 201,156.00

2009 Burkina Faso Projet de Construction de l' Ecole Nationale
des Enseignants du Primaire (ENEP) de Dori

Consultant (Contract Amendment 2nd) Apr. 09, 2015 Fukunaga Architects-Engineers JPY 1,096,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (Additional Batch) Apr. 10, 2015 Khamphouang Construction Co., Ltd. USD 108,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Motorbike (3rd Batch) (Lot 5) Apr. 13, 2015 Santiphap Suzuki Lao Factory Co., Ltd. USD 83,250.00

2009 Palestinian Interim Self-
Government Authority

The Project for Support for the Public
Activities of the Communities in Jordan Valley

Agreement for Consultant's Servicest (Amendment 1st) Apr. 15, 2015 Mohri, Architect & Associates, Inc. JPY 11,752,860.00

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Inspection Office Apr. 15, 2015 SCAT International S.A. XOF 12,335,454.00

2009 Federal Democratic Republic of
Nepal

The Project for the Improvement of
Community Access

Construction of Bridge(1st Batch) (Lot 1) (Ramechhap) (Contract
Amendment (Addition) 5th)

Apr. 15, 2015 Amar-Lok Bir / Betali JV NPR 4,057,979.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Plaque Apr. 17, 2015 Mendcraft Services USD 3,240.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Medical Equipment (3rd Batch) (Lot 4) Apr. 20, 2015 CBF Pharma Co., Ltd. USD 335,000.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Plaque (3rd Batch) (Lot 6) Apr. 20, 2015 Central Sign-Trading Co., Ltd. USD 9,760.00

2012 Republic of Mozambique The Project for Construction of Secondary
Schools in Nampula Province

School Furniture (Contract Amendment 2nd) Apr. 23, 2015 L. Duarte dos Santos, Lda USD 6,588.80
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Contract Party Contract Price
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Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Construction (1st Batch) (Lot 4)  (Cancellation of
Contract)

Apr. 27, 2015 Loryne S.A. XOF -33,095,019.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Consultant (Contract Amendment (Addition) 4th) May 07, 2015 Consortium of Oriental Consultants Co.,
Ltd. / Fujita Planning Co., Ltd. JV

JPY 20,765,000.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Motorbikes (2nd Group) (Lot 6) May 19, 2015 Japan Motors Trading Co. Ltd. USD 68,880.00

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

 Medical Equipment and Furniture (2nd Group) (Lot 4) May 19, 2015 Universal Hospitals Supply Limited USD 160,041.84

2011 Republic of Ghana The Project for the Development of CHPS
Infrastructure in the Upper West Region

Refrigerator for vaccine (2nd Group) (Lot 5) May 19, 2015 Eagle Scientific Limited USD 79,819.04

2014 Federal Republic of Nigeria The Project for Construction of Classrooms
for Primary Schools in Oyo State

School Construction (Lot 2) May 20, 2015 Best & Crompton Engineering Africa
Ltd.

USD 4,178,591.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School furniture (1st Group) May 21, 2015 SISMAR XOF 116,407,200.00

2014 Federal Republic of Nigeria The Project for Construction of Classrooms
for Primary Schools in Oyo State

School Construction (Lot 1) May 26, 2015 Ciroco Nig. Ltd. USD 4,031,356.00

2011 Federal Democratic Republic of
Nepal

The Project for Basic Education Improvement
in Support of the School Sector Reform

Consultant (Contract Amendment (Addition) 3rd) May 27, 2015 Fukuwatari & Architectural Consultants
Ltd.

JPY 7,880,000.00

2008 Burkina Faso Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot MS2) Jun. 05, 2015 Daimo Sarl XOF 24,240,000.00

2008 Burkina Faso Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot MS1) Jun. 08, 2015 Koala Meuble de Luxe XOF 30,550,500.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

Consultant's Services (Contract Amendment (Addition)) Jun. 09, 2015 Matsuda Consultants International Co.,
Ltd.

JPY 11,803,000.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Consultant (Contract Amendment (Addition) 1st) Jun. 09, 2015 Mohri, Architect & Associates, Inc. JPY 487,110.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School construction (Lot 1) (Contrat Amendment (Addition)) Jun. 12, 2015  S. R. Nicholas Limited MWK 105,128,227.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 3) (Contract Amendment (Addition)) Jun. 12, 2015 Terrastone Construction Limited MWK 70,700,989.00
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2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 4) (Contract Amendment (Addition)) Jun. 12, 2015 Fargo Limited MWK 124,513,967.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 5) (Contract Amendment (Addition)) Jun. 12, 2015 Fargo Limited MWK 50,364,933.00

2012 Republic of Mozambique The Project for Construction of  Monapo
Primary Teacher Traning Institute in Nampula
Province

Construction of the Administrative and Educational Blocks of
Monapo Primary Teacher Training Institute (Lot 1) (Amendment
of Contract 4th)

Jun. 16, 2015 CETA ENGENHARIA E CONSTRUÇÃO,
S.A.

USD 90,328.72

2012 Republic of Mozambique The Project for Construction of  Monapo
Primary Teacher Traning Institute in Nampula
Province

Construction of the resident blocks of Monapo Primary Teacher
Training Institute (Lot 2) (Contract Amendment 4th)

Jun. 16, 2015 CETA ENGENHARIA E CONSTRUÇÃO,
S.A.

USD 49,624.84

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Plaque/Signboard/Equipment Label (1st Group) (Lot 2) Jun. 16, 2015 Central Sign-Trading Co., Ltd. USD 22,033.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Blackboard (1st Group) (Lot 1) Jun. 16, 2015 Chitchareune Construction Company
Ltd.

USD 32,130.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (3rd Batch) (Lot 8) Jun. 18, 2015 Samakhixay Construction Co., Ltd. USD -37,030.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Outdoor Hand Tool (Lot 6) Jul. 07, 2015 ESIF MATERIEL XOF 30,850,000.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Medical Equipment (Lot 4) Jul. 07, 2015 Groupement ETIS SARL/ESIF
MATERIEL

XOF 197,122,500.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Motorbike (Lot 5) Jul. 15, 2015 WATAM SA XOF 22,000,000.00

2012 Republic of Benin Le Projet de Construction d'Ecoles Primaires
(Phase V)

School Construction (2nd Group) (Lot 6) (Contract Amendment) Jul. 23, 2015 ETORAY-BTP SARL XOF -100,000.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 3) (Contract Amendment) Jul. 23, 2015 ECW SARL XOF -4,426,999.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 8) (Contract Amendment) Jul. 23, 2015 Société de Prestations de Services
(SOPRES) SARL

XOF 1,389,000.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 6) (Contract Amendment) Jul. 23, 2015 ECW SARL XOF -3,725,500.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 11) Jul. 23, 2015 ECW SARL XOF 472,821,888.00
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2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 9) Jul. 23, 2015 Société de Prestations de Services
(SOPRES) SARL

XOF 428,974,225.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 10) Jul. 23, 2015 Société de Prestations de Services
(SOPRES) SARL

XOF 576,285,552.00

2014 Federal Republic of Nigeria The Project for Construction of Classrooms
for Primary Schools in Oyo State

School Construction (Lot 1) (Contract Amendment 1st) Jul. 28, 2015 Ciroco Nig. Ltd. USD 89,520.12

2014 Federal Republic of Nigeria The Project for Construction of Classrooms
for Primary Schools in Oyo State

School Construction (Lot 2) (Contract Amendment 1st) Jul. 28, 2015 Best & Crompton Engineering Africa
Ltd.

USD 103,054.81

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School construction (Phase 1) (Lot 1) (Contract Amendment
(Reduction))

Jul. 29, 2015 Générale d'Entreprises XOF -1,677,138.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Construction (Phase 1) (Lot 2) (Contract Amendment
(Addition))

Jul. 29, 2015 Générale d'Entreprises XOF 1,677,138.00

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Construction of a Teacher Training Center and Procurement of
Equipements

Jul. 30, 2015 Consortium d'Entreprises (CDE) XOF 2,053,192,767.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 7) (Amendment) Aug. 03, 2015 Société d'Etude et de Prestation de
Services (SEPS) SARL

XOF -411,000.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply (Lot 1)
(Contract Amendment (Addition))

Aug. 11, 2015 Vannavong Construction Co., Ltd. USD 15,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 1) (Fana, Dioila and
Koulikoro) (Amendment)

Aug. 12, 2015 ETROBA - SA XOF -98,166,274.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 2) (Bamako, Kati and
Kalabancoro) (Amendment)

Aug. 12, 2015 ECONI XOF 15,195,939.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 3) (Bamako and Kati)
(Amendment)

Aug. 12, 2015 Générale d'Entreprises Mali XOF 40,364,505.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Lawyer (Amendment) Aug. 12, 2015 Me Konare Cheick Oumar XOF 10,500,000.00

2013 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Southern
Rural Sindh

School Construction (Lot 2) Aug. 12, 2015 Salman Enterprises USD 1,596,197.42

2013 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Southern
Rural Sindh

School Construction (Lot 3) Aug. 20, 2015 AMCORP Engineering & Construction
(Pvt) Ltd.

USD 1,638,309.25

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 4) Aug. 21, 2015 SATU-SA XOF 823,187,100.00
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2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 3) Aug. 21, 2015 SATU-SA XOF 504,064,460.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School construction (Lot 2) Aug. 21, 2015 ETS Issoufou Salifou XOF 523,946,140.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School construction (Lot 1) Aug. 21, 2015 ETS Issoufou Garba XOF 791,796,550.00

2012 Lao People's Democratic
Republic

The Project for Strengthening Health Service
Network in Southern Provinces

Building Facility Construction (3rd Batch) (Lot 8) (Contract
Amendment (Reduction) 2nd)

Aug. 25, 2015 Samakhixay Construction Co., Ltd. USD -19,476.69

2011 Burkina Faso Le Projet de Construction de Centres
de Santé et de Promotion Sociale

Outdoor hand tool (Lot 6) (Amendment) Aug. 27, 2015 ESIF MATERIEL XOF 1,234,000.00

2011 Burkina Faso Le Projet de Construction de Centres
de Santé et de Promotion Sociale

Medical Equipment (Lot 4) (Amendment) Aug. 27, 2015 Groupement ETIS SARL/ESIF
MATERIEL

XOF 7,864,500.00

2011 Burkina Faso Le Projet de Construction de Centres
de Santé et de Promotion Sociale

Motorbike (Lot 5) (Amendment) Aug. 27, 2015 WATAM SA XOF 880,000.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Consultant (Contract Amendment (Addition) 1st) Sep. 02, 2015 Mohri, Architect & Associates, Inc. JPY 492,000.00

2011 Burkina Faso Le Projet de Construction de Centres
de Santé et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 9) (Amendment) Sep. 03, 2015 Société de Prestations de Services
(SOPRES) SARL

XOF 140,447,075.00

2011 Burkina Faso Le Projet de Construction de Centres
de Santé et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot1) Sep. 18, 2015 Burkina Ouvrages Sarl XOF -134,062,466.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Computer, Accessary Equipment and Related Services (Addition) Oct. 30, 2015 Creative Computer and stationers MWK 25,041,500.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Furniture (Addition) Oct. 30, 2015 Mapanga Furniture Ltd. MWK 59,191,700.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

Furniture (Lot 6) Oct. 30, 2015 Mapanga Furniture Ltd. MWK 224,277,900.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply  (Lot 10) Nov. 05, 2015 ST Construction Co.,Ltd. USD 722,000.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply  (Lot 8) Nov. 16, 2015 Vannavong Construction Co.,Ltd. USD 847,354.62

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply  (Lot 9) Nov. 16, 2015 Vannavong Construction Co.,Ltd. USD 749,930.26
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Laboratory and Related Serbices (Addirion) (Lot 7) Nov. 25, 2015 Sotex International Ltd. MWK 9,486,802.54

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

Laboratory Equipment (Lot 7) Nov. 25, 2015 Sotex International Ltd. MWK 36,398,795.71

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction  (Lot 5) (Contract Amendment (Addition)
2nd)

Dec. 01, 2015 Fargo Limited MWK 84,679,368.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Consultant Dec. 02, 2015 Mohri, Architect & Associates, Inc. JPY 251,000,000.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Construction  (Phase 2) ( Lot 3) Dec. 09, 2015 Générale d'Entreprises XOF 731,615,354.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Construction  (Phase 2) (Lot 4) Dec. 09, 2015 Générale d'Entreprises XOF 1,041,152,372.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

Consultant (Contract Amendment 2nd) Dec. 15, 2015 Fukunaga Architects-Engineers JPY 7,515,000.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Stickers of the National Flag of Japan Dec. 16, 2015 Osaka Sealing Printing Co., Ltd. JPY 26,280.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Consultant (Contract Amendment (Addition) 2nd) Dec. 22, 2015 Mohri, Architect & Associates, Inc. JPY 115,000.00

2014 Kingdom of Cambodia The Project for Expansion of Lower Secondary
Schools in Phnom Penh

Building Facility Construction and Furniture Supply  (Lot 1) Jan. 06, 2016 Daun Penh Construction Co., Ltd. USD 2,210,968.34

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Inspection Office (Contract Amendment (Addition)) Jan. 11, 2016 Bureau Véritas XOF 3,515,000.00

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant Jan. 14, 2016 Mohri Architect & Associates, Inc. JPY 205,000,000.00

2012 Burkina Faso le Projet de construction et d'équipement de
salles de classe dans les écoles primaires
publiques (Phase 5)

School Construction  (1st Batch) (Lot 4) (Remaining Work) Feb. 02, 2016 Groupement Technova-Seps XOF 89,373,006.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Consultant  (Contract Amendment (Addition) 1st) Feb. 08, 2016 Mohri, Architect & Associates, Inc. JPY 6,295,000.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools  (Lot 2) (Bamako, Kati and
Kalabancoro) (Amendment 2nd)

Feb. 10, 2016 ECONI XOF -46,133,310.00

2009 Palestinian Interim Self-
Government Authority

The Project for Support for the Public
Activities of the Communities in Jordan Valley

Construction works for Al Auja Well (WA01R) Feb. 14, 2016 Hinnawi Contracting Co. USD 820,300.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Furniture  (2nd Group) Feb. 24, 2016 Duchka Près Services XOF 92,720,800.00

2015 Burkina Faso Projet de construction d'infrastructures
éducatives en appui au post primaire

Consultant Mar. 02, 2016 Mohri, Architect & Associates, Inc. JPY 193,248,000.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Construction of a Teacher Training College for Secondary School
Teachers in Lilongwe (Lot 1) (Contract Amendment (Addition)
3rd)

May 13, 2016 Delta Constructions Limited MWK 48,385,422.00

2012 Republic of Malawi The Project for Construction of a Teacher
Training College for Secondary School
Teachers in Lilongwe

Construction of a Teacher Training College for Secondary School
Teachers in Lilongwe (Lot 2) (Contract Amendment (Addition)
2nd)

May 13, 2016 Terrastone Construction Limited MWK 10,195,167.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School construction (Lot 1) (Contract Amendment (Addition)
2nd)

May 13, 2016  S. R. Nicholas Limited MWK 3,951,377.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 3) (Contract Amendment (Addition)
2nd)

May 13, 2016 Terrastone Construction Limited MWK 1,969,357.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 4) (Contract Amendment (Addition)
2nd)

May 13, 2016 Fargo Limited MWK 5,168,510.00

2013 Republic of Malawi The Project for Reconstruction and Expansion
of Selected Community Day Secondary
Schools and Conventional Secondary Schools
(Phase III)

School Construction (Lot 5) (Contract Amendment (Addition)
3rd)

May 13, 2016 Fargo Limited MWK 3,844,451.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School Construction  (Phase 2) (Lot 3) (Contract Amendment
(Addition) )

May 18, 2016 Générale d'Entreprises XOF 116,187,786.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

School furniture (2nd Group) (Contract Amendment (Addition)) May 18, 2016 Duchka Près Services XOF 6,179,200.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Plaque, Singboard, Equipment Label  (2nd Group) (Lot 4) May 24, 2016 Central Sign-Trading Co., Ltd. USD 11,500.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Blackboard  (2nd Group) (Lot 3) Jun. 07, 2016 Chitchareune Construction Company
 Ltd.

USD 23,750.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture  (Lot 1) (Fana, Dioila, Koulikoro) Jun. 10, 2016 C.F.P. BAKA-TRA Sarl XOF 43,583,600.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture  (Lot 2) (Bamako, Kati, Karabancoro) Jun. 10, 2016 Entreprise Générale de Construction
(EGC) SARL

XOF 51,938,000.00

2009 Federal Democratic Republic of
Nepal

The Project for the Improvement of
Community Access

Consultant Jun. 17, 2016 Nippon Koei Co., Ltd. JPY 40,487,000.00

2009 Republic of Djibouti Le projet de Construction et d'Equipement
d'un Etablissement de Formation des
Enseignants de l'Enseignement Fondamental en
Republique de Djibouti

Consultant (Cancellation of Contract) Jul. 04, 2016 Mohri, Architect & Associates, Inc. JPY -13,468,000.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

Consultant Jul. 21, 2016 Matsuda Consultants International Co.
,Ltd.

JPY 247,193,000.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Furniture  (Lot 1) Jul. 22, 2016 Hamdallaye Meubles XOF 61,727,000.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Furniture  (Lot 2) Jul. 22, 2016 Hamdallaye Meubles XOF 62,492,500.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Consultant  (Contract Amendment 3rd) Jul. 25, 2016 Fukunaga Architects-Engineers JPY 23,676,000.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Accountant  (2nd Group) Aug. 04, 2016 Monsieur Sidikou Gade EUR 6,403.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant  (Contract Amendment 1st) Aug. 15, 2016 Mohri, Architect & Associates, Inc. JPY 15,999,000.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Building Facility Construction and Furniture Supply  (Lot 11) Aug. 17, 2016 Vannavong Construction Co.,Ltd. USD 168,382.72

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Lawyer Aug. 23, 2016 Maitre Razafindrainibe Parson Harivel EUR 16,000.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

School Construction (1st Group) (Lot 1) Sep. 01, 2016 Générale d'Entreprises XOF 1,180,570,204.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

School Construction  (1st Group)  (Lot 2) Sep. 01, 2016 Générale d'Entreprises XOF 716,252,312.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot 3) ( Bamako, Kati) Sep. 19, 2016 Atelier Menuiserie Ebénisterie Toumani
BALLO

XOF 42,610,250.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) ( Lot 1) (Remaining Work) Sep. 19, 2016 ECW SARL XOF 154,964,647.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Consultant (Contract Amendment (Addition) 2nd) Sep. 20, 2016 Mohri, Architect & Associates, Inc. JPY 24,764,000.00

2014 Kingdom of Cambodia The Project for Expansion of Lower Secondary
Schools in Phnom Penh

Building Facility Construction and Furniture Supply (Lot 2) Sep. 28, 2016 Ly Chhuong Construction & Import
Export Co., Ltd.

USD 2,500,270.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 5) Oct. 12, 2016 Entreprise EC/BTP XOF 421,422,150.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 6) Oct. 13, 2016 SATU-SA XOF 366,215,295.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Inspection Office Oct. 14, 2016 Alpages XOF 19,472,400.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

Consultant (Contract Amendment (Addition) 4th) Oct. 17, 2016 Mohri, Architect & Associates, Inc. JPY 24,052,000.00

2011 Federal Democratic Republic of
Ethiopia

The Project for Construction of Secondary
Schools in Amhara Region

School Construction (Lot 6(R)) (Woldia) Oct. 24, 2016 Mela Engineering and Construction PLC ETB 11,432,332.86

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 2) (Contract Amendment 1st) Oct. 25, 2016 ETS Issoufou Salifou XOF 2,503,887.00

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Furniture Nov. 07, 2016 Société Industrielle Sahélienne de Mé
canique, de Matériels Agricoles et de
Représentations (SISMAR)

XOF 44,699,000.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Medical Equipment (Lot 4) (Amendment 2nd) Nov. 09, 2016 Groupement ETIS SARL/ESIF
MATERIEL

XOF 27,300,000.00

2009 Palestinian Interim Self-
Government Authority

The Project for Support for the Public
Activities of the Communities in Jordan Valley

Construction works for Al Auja Well (WA01R) (Contract
Amendment (Addition) 1st)

Nov. 10, 2016 Hinnawi Contracting Co. USD 115,414.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

School Furniture (1st Group) Nov. 17, 2016 Duchka Pres Services XOF 90,115,380.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Construction (Lot 1) Nov. 28, 2016 AMCORP Construction and Engineering
(Pvt.) Ltd.

USD 1,483,797.97

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Construction (Lot 2) Nov. 28, 2016 AMCORP Construction and Engineering
(Pvt.) Ltd.

USD 1,405,817.96

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Stickers of National Flag of Japan for School Furniture Dec. 06, 2016 Osaka Sealing Printing Co., Ltd. JPY 22,185.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Furniture (Lot 3) Dec. 09, 2016 Entreprise Ali Hama/Frères XOF 38,034,000.00
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Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2009 Federal Democratic Republic of
Nepal

The Project for the Improvement of
Community Access

Consultant Dec. 16, 2016 Nippon Koei Co., Ltd. JPY 3,882,504.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Lawyer (Contract Amendment (Renewal) 3rd) Dec. 19, 2016 Cabinet d'Avocat Mamadou Sene XOF 3,200,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 1) (Fana, Dioila and
Koulikoro) (Contract Amendment (Addition) 3rd)

Dec. 21, 2016 ETROBA - SA XOF 10,031,600.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 2) (Bamako, Kati and
Kalabancoro) (Contract Amendment (Addition) 2nd)

Dec. 22, 2016 Entreprise de Construction Niogondémé
(ECONI)

XOF 16,715,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 3) (Bamako and Kati)
(Contract Amendment (Addition) 3rd)

Dec. 23, 2016 Générale d'Entreprises Mali XOF 9,541,358.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

Consultant (Contract Amendment (Addition) 3rd) Dec. 27, 2016 Mohri, Architect & Associates, Inc. JPY 54,769,000.00

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 3) Feb. 09, 2017 Entreprise de Construction Orientale EUR 640,246.10

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 1) Feb. 09, 2017 Groupe Tahina Sarl EUR 453,573.82

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 2) Feb. 09, 2017 ER Mirindra EUR 680,000.00

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 4) Feb. 09, 2017 Egecoram EUR 554,182.13

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 5) (Contract Amendment (Addition)
1st)

Mar. 09, 2017 Entreprise EC/BTP XOF 60,363,560.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Construction (Lot 6) (Contract Amendment (Addition)
1st)

Mar. 09, 2017 SATU-SA XOF 42,254,350.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Furniture (Lot 3) (Contract Amendment (Addition) 1st) Mar. 13, 2017 Entreprise Ali Hama/Frères XOF 5,282,500.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 3) (Bamako and Kati)
(Contract Amendment (Addition) 4th)

Mar. 15, 2017 Générale d'Entreprises Mali XOF 2,885,000.00

2013 Lao People's Democratic
Republic

The Project for Improving Secondary School
Environment in the Southern Provinces

Furniture Supply Mar. 24, 2017 Chitchareune Construction Co., Ltd. USD 2,280.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Furniture (Lot 3) (Termination of Contract) Mar. 27, 2017 Entreprise Ali Hama/Frères XOF -43,316,500.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 7) (Contract Amendment
(Addition) 2nd)

Apr. 13, 2017 Société d'Etude et de Prestation de
Services (SEPS) SARL

XOF 3,907,600.00
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Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (1st Batch) (Lot 8) (Contract Amendment
(Addition) 2nd)

Apr. 13, 2017 Société de Prestations de Services
(SOPRES) SARL

XOF 9,050,833.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 11) (Contract
Amendment (Addition) 1st)

Apr. 13, 2017 Société des Entreprises de
Construction Woumtaba (ECW) SARL

XOF 2,383,311.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 9) (Contract Amendment
(Addition) 2nd)

Apr. 13, 2017 Société de Prestations de Services
(SOPRES) SARL

XOF 5,006,700.00

2011 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Construction of CSPS (2nd Batch) (Lot 10) (Contract
Amendment (Addition) 2nd)

Apr. 13, 2017 Société de Prestations de Services
(SOPRES) SARL

XOF 5,006,700.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant  (Contract Amendment (Addition) 2nd) Apr. 14, 2017 Mohri, Architect & Associates, Inc. JPY 30,077,000.00

2015 Burkina Faso Projet de construction d'infrastructures
éducatives en appui au post primaire

Consultant (Contract Amendment (Addition) 1st) Apr. 25, 2017 Mohri, Architect & Associates, Inc. JPY 798,000.00

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Furniture (Contract Amendment (Addition) 1st) Apr. 27, 2017 Société Industrielle Sahélienne de Mé
canique, de Matériels Agricoles et de
Représentations (SISMAR)

XOF 12,450,200.00

2015 Burkina Faso Projet de construction d'infrastructures
éducatives en appui au post primaire

Schoole Construction (1st Group) (Lot 1) May 15, 2017 ECW SARL XOF 859,784,138.00

2015 Burkina Faso Projet de construction d'infrastructures
éducatives en appui au post primaire

School Construction (1st Group) (Lot 2) May 15, 2017 ECW SARL XOF 721,472,065.00

2015 Burkina Faso Projet de construction d'infrastructures
éducatives en appui au post primaire

School Construction (1st Group) (Lot 3) May 15, 2017 Groupement ECODI-SARL/TECHNOVA XOF 650,000,000.00

2015 Burkina Faso Projet de construction d'infrastructures
éducatives en appui au post primaire

School Construction (1st Group) (Lot 4) May 15, 2017 ECNAF SARL XOF 862,951,232.00

2012 Republic of Niger Le Projet de Construction des Etablissements
d'Enseignement Secondaire

School Furniture (Lot4) May 22, 2017 ETS Boubacar Salimou XOF 43,870,000.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Construction (Lot1) (Contract Amendment (Reduction)
1st)

May 23, 2017 AMCORP Construction and Engineering
(Pvt.) Ltd.

USD -5,278.71

2013 Republic of Senegal Projet de Construction et d'Equipement d'un
Centre Régional de Formation du Pesonnel de
l'Education (CRFPE) à Fatick

Stickers of National Flag of Japan for School Furniture May 24, 2017 Osaka Sealing Printing Co., Ltd. JPY 19,000.00

2011 Burkina Faso Le Projet de Construction de Centres de
Santé et de Promotion Sociale

Consultant (Contract Amendment (Addition) 4th) Jun. 02, 2017 Fukunaga Architects-Engineers JPY 14,086,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (2nd Group) (Lot 4) Jun. 29, 2017 Generale d'Engreprises Mali (GE Mali) XOF 805,895,175.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 5) (Bamako,
Kalabancoro)

Jun. 29, 2017 Entreprise et Commerce Général Fode
Coulibaly

XOF 829,881,283.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

School Construction (Lot 3) Jul. 28, 2017 Générale d'Entreprises XOF 1,294,942,055.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

School Construction (Lot 4) Jul. 28, 2017 Consortium d'Entreprises XOF 1,445,000,000.00

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 1) (Contract Amendment
(Reduction) 2nd)

Jul. 31, 2017 Groupe Tahina Sarl EUR -2,837.54

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 2) (Contract Amendment
(Reduction) 2nd)

Aug. 01, 2017 ER Mirindra EUR -4,396.69

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 4) (Contract Amendment
(Reduction) 2nd)

Aug. 01, 2017 Egecoram EUR -4,465.79

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (1st Batch) (Lot 3) (Contract Amendment
(Reduction) 2nd)

Aug. 03, 2017 Entreprise de Construction Orientale EUR -5,224.67

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (1st Group) (Lot1) Sep. 05, 2017 Menuiserie d'Art Razafindramamba EUR 86,768.26

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (1st Group) (Lot2) Sep. 05, 2017 Menuiserie d'Art Razafindramamba EUR 101,538.60

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (2nd Batch) (Lot5) Oct. 02, 2017 Herimanana EUR 469,487.54

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (2nd Batch) (Lot6) Oct. 02, 2017 Herimanana EUR 799,979.12

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (2nd Batch) (Lot5) (Contract Amendment
(Addition) 1st)

Oct. 24, 2017 Herimanana EUR 177,284.04

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Construction (Lot 5) Nov. 28, 2017 AMCORP Engineering & Construction
(Pvt) Ltd.

USD 1,280,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot 2R) Dec. 04, 2017 C.F.P. BAKA-TRA Sarl XOF 37,490,882.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (Lot 4) (Contract Amendment (Addition)
1st)

Dec. 18, 2017 Generale d'Engreprises Mali (GE Mali) XOF 53,699,970.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 5) (Contract
Amendment (Addition) 1st)

Dec. 18, 2017 Entreprise et Commerce Général Fode
Coulibaly

XOF 23,682,841.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Stickers of National Flag of Japan for School Furniture Dec. 18, 2017 Osaka Sealing Printing Co., Ltd. JPY 24,486.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot 4) Dec. 20, 2017 C.F.P. BAKA-TRA Sarl XOF 55,457,480.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot5) Dec. 20, 2017 C.F.P. BAKA-TRA Sarl XOF 58,698,642.00

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Stickers of National Flag of Japan for School Furniture Jan. 05, 2018 Osaka Sealing Printing Co.,Ltd. JPY 26,788.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Consultant (Contract Amendment (Addition) 1st) Jan. 22, 2018 Mohri, Architect & Associates, Inc. JPY 656,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot 4) (Contract Amendment (Addition) 1st) Jan. 31, 2018 C.F.P. BAKA-TRA Sarl XOF 3,827,452.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (Lot 5) (Contract Amendment (Addition) 1st) Jan. 31, 2018 C.F.P. BAKA-TRA Sarl XOF 3,827,452.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Inspection Office (Contract Amendment (Addition) 1st) Feb. 06, 2018 Alpages XOF 6,000,000.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

Educational Equipment Feb. 12, 2018 Wasif Ghafoor Engineering & Contractor USD 475,590.00

2014 Kingdom of Cambodia The Project for Expansion of Lower Secondary
Schools in Phnom Penh

Consultant (Contract Amendment (Addition) 1st) Feb. 19, 2018 Mohri, Architect & Associates, Inc. JPY 9,626,400.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (Lot 4) (Contract Amendment (Addition)
2nd)

Mar. 05, 2018 Generale d'Engreprises Mali (GE Mali) XOF 16,721,770.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Construction of Elementary Schools (Lot 5) (Contract
Amendment (Addition) 2nd)

Mar. 05, 2018 Entreprise et Commerce Général Fode
Coulibaly

XOF 10,161,170.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Construction (Lot1) (Contract Amendment (Addition) 2nd) Mar. 29, 2018 AMCORP Construction and Engineering
(Pvt.) Ltd.

USD 33,213.47

2015 Burkina Faso Projet de construction d'infrastructures é
ducatives en appui au post primaire

School Construction (2nd Group) (Lot 5) Apr. 24, 2018 ECW SARL XOF 494,437,992.00

2015 Burkina Faso Projet de construction d'infrastructures é
ducatives en appui au post primaire

School construction (2nd Group) (Lot 6) May 02, 2018 ECODI/TECHNOVA Sarl XOF 567,404,250.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Lawyer (Contract Amendment (Renewal) 4th) Jun. 12, 2018 Cabinet d'Avocat Mamadou Sene XOF 1,200,000.00
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■Result of Contract of Grant Aid for Community Empowerment Updated on April 30, 2025

Contract Party Contract Price

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement
Guidelines of Japan’s Grant Aid for Community Empowerment　(Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date CurrencyProject Name

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (2nd Group) (Lot 3) Jul. 13, 2018 Menuiserie d'Art Razafindramamba EUR 53,801.70

2014 Republic of Madagascar Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Furniture (2nd Group) (Lot 4) Jul. 13, 2018 Menuiserie d'Art Razafindramamba EUR 63,335.35

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Furnituer (Lot 6) Aug. 07, 2018 Siddiq Sons USD 322,937.00

2012 Burkina Faso Le Projet de Construction de Centres de Sant
é et de Promotion Sociale

Consultant (Contract Amendment (Addition) 5th) Sep. 13, 2018 Fukunaga Architects-Engineers JPY 2,450,277.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

School Construction (Lot 4) (Contract Amendment (Reduction)
3rd)

Dec. 05, 2018 Generale d'Engreprises Mali (GE Mali) XOF -475,915.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

Solar Power System and Related Services (Lot 8) Dec. 17, 2018 Sigma Ventures USD 111,295.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant (Contract Amendment (Addition) 3rd) Jan. 15, 2019 Mohri, Architect & Associates, Inc. JPY 11,599,000.00

2011 Republic of Mali Le Projet de Construction d'Ecoles Primaires
(Phase IV)

Consultant (Contract Amendment (Reduction) 4th) Feb. 14, 2019 Mohri, Architect & Associates, Inc. JPY -44,000.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

School Construction (Lot2) Feb. 26, 2019 AMCORP Engineering & Construction
(Pvt) Ltd.

USD 153,039.75

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

Procurement of Works for Upgrading Primary Girls Schools into
Elementary Schools in Larkana and Dadu District

Feb. 26, 2019 AMCORP Engineering & Construction
(Pvt) Ltd.

USD 45,132.23

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Lawyer (Contract Amendment (Renewal) 5th) Apr. 01, 2019 Cabinet d'Avocat Mamadou Sene XOF 2,400,000.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

School Furniture (2nd Group) May 17, 2019 SISMAR XOF 123,212,700.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Consultant (Contract Amendment (Addition) 2nd) Sep. 24, 2019 Mohri, Architect & Associates, Inc. JPY 5,194,000.00

2015 Islamic Republic of Pakistan The Project for Upgrading Primary Girls
Schools into Elementary Schools in Northern
Rural Sindh

Consultant (Contract Amendment (Addition) 1st) Nov. 28, 2019 Matsuda Consultants International Co.,
Ltd.

JPY 13,158,000.00

2015 Republic of Senegal Projet de construction de salles de classe pour
l'enseignement moyen dans les régions de
Kaolack, de Thiès et de Fatick

Inspection Office (Contract Amendment (Addition) 3rd) Mar. 31, 2020 Alpages XOF 2,635,074.00

2013 Republic of Senegal Le Projet de Construction de Salles de Classe
pour l'Enseignement Moyen dans la Banlieue
de Dakar

Lawyer (Contract Amendment (Renewal) 6th) Aug. 12, 2020 Cabinet d'Avocat Mamadou Sene XOF 1,400,000.00
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