

■Result of Contract of Grant Aid Project for Procurement of Construction and Services

Updated on April 30, 2025

The Result of Contract of Grant Aid Project for Procurement of Construction and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Soil Investigation Work	Mar. 28, 2016	A.M.T.T. Geotechnical Engineering Co., Ltd.	USD	2,510.00
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (1st Batch) (Lot 1)	Apr. 07, 2016	Ngwe Eain Min Co., Ltd.	USD	351,485.42
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (1st Batch) (Lot 2)	May 20, 2016	Marvels Wealth Construction Co. Ltd.	USD	569,976.14
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Soil Investigation Work	Jul. 06, 2016	A.M.T.T Geotechnical Engineering Co.,Ltd.	USD	1,810.00
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (4th Batch) (Lot 3)	Jul. 24, 2016	Civil Tech Co.,Ltd.	USD	550,354.98
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (4th Batch) (Lot 4)	Jul. 25, 2016	Bright Star Wave Construction Co.,Ltd.	USD	445,555.74
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (4th Batch) (Lot 3) (Contract Amendment (Addition) 1st)	Aug. 22, 2016	Civil Tech Co.,Ltd	USD	42,146.45
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (2nd Batch) (Lot 5)	Nov. 18, 2016	Ayar Hein Construction Co., Ltd.	USD	656,489.80
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (2nd Batch) (Lot 7)	Nov. 18, 2016	Ayar Hein Construction Co., Ltd.	USD	800,492.97
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (2nd Batch) (Lot 6)	Nov. 22, 2016	Triangle Links Engineering Co., Ltd.	USD	804,383.20
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (3rd Batch) (Lot 9)	Dec. 16, 2016	Toe Min Company Limited	USD	554,044.54
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (3rd Batch) (Lot 8)	Dec. 16, 2016	Marvels Wealth Construction Co. Ltd.	USD	996,224.42
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (3rd Batch) (Lot10)	Dec. 27, 2016	Global Infinity Construction Co., Ltd	USD	476,448.01
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (3rd Batch) (Lot 10) (Contract Amendment (Reduction) 1st)	Dec. 27, 2016	Global Infinity Construction Co., Ltd	USD	-92,675.89
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (2nd Batch) (Lot 7) (Contract Amendment (Addition) 1st)	Apr. 03, 2017	Ayar Hein Construction Co., Ltd.	USD	116,675.74
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (3rd Batch) (Lot 9) (Contract Amendment (Addition) 1st)	Apr. 03, 2017	Toe Min Company Limited	USD	1,542.92
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (3rd Batch) (Lot 8) (Contract Amendment (Addition) 1st)	Apr. 03, 2017	Marvels Wealth Construction Co. Ltd.	USD	94,949.61

■JPY=Japanese Yen ■USD=US Dollar ■XOF=CFA Franc BCEAO

■Result of Contract of Grant Aid Project for Procurement of Construction and Services

Updated on April 30, 2025

The Result of Contract of Grant Aid Project for Procurement of Construction and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (5th Batch) (Lot 11)	Apr. 07, 2017	System Engineering Co.,Ltd	USD	877,946.23
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (6th Batch) (Lot 12)	Sep. 06, 2017	Civil Tech Co., Ltd.	USD	783,212.67
2015	Republic of the Union of Myanmar	The Project for the Reconstruction of Flood-Affected Schools	Facility Construction and Furniture Supply (7th Batch) (Lot 13)	Mar. 01, 2018	Ngwe Eain Min Co., Ltd.	USD	97,398.59
2021	Republic of Palau	The Project for Assisting Development of the Agriculture and Livestock Production Industry	Construction of Livestock Production Facility	Sep. 01, 2022	JFE Civil Engineering & Construction Corporation	JPY	149,800,000.00
2020	Independent State of Papua New Guinea	The Project for Rural Electrification with Extension of Power Supply Network	Consultant's Services (Site-Survey, Detailed Design Drawng and Technical Assistance during the Tendering Stage)	Apr. 03, 2023	Snum Energy Limited	USD	171,429.26
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	Field Study, Detailed Design and Cost Estimation	Jul. 24, 2023	Architecture, Amenagement, Design, Ingenierie (AADI) Sarl	XOF	49,915,000.00
2021	Republic of Palau	The Project for Assisting Development of the Agriculture and Livestock Production Industry	Construction of Livestock Production Facility (Contract Amendment (Addition) 1st)	Oct. 30, 2023	JFE Civil Engineering & Construction Corporation	JPY	8,200,000.00
2022	Democratic Republic of the Congo	National Remote Sensing Center Upgrade Project	Consultant's Services (Site Survey, Design Work, Tender Assistance, Construction Supervision)	Nov. 15, 2023	Pyramide Engineering	USD	125,869.00
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Consultant	Jan. 24, 2024	Joint Venture of Mohri, Architect & Associates, Inc., CTI Engineering International Co., Ltd. and Intem	JPY	168,053,000.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	Construction of CSPS (Lot 1)	Feb. 28, 2024	Etablissement TAONDEYANDE et Frères (ETAF) SARL	XOF	668,982,913.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	Construction of CSPS (Lot 2)	Feb. 28, 2024	Société de Prestation de Service (SO.PRE.S) SARL	XOF	765,201,583.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	Construction of CSPS (Lot 3)	Feb. 28, 2024	Rassemblement Aide Services (RAS)	XOF	473,622,408.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	Construction of CSPS (Lot 4)	Feb. 28, 2024	Entreprise Ouédraogo et Fils (E.O.F) de O.G.M	XOF	483,519,659.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	CSPS Well Drilling (Lot 1)	Mar. 07, 2024	Conception et Travaux de Génie civil et Sanitaire (COTRA/GS)	XOF	93,325,000.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	CSPS Well Drilling (Lot 2)	Mar. 07, 2024	Champy Forage	XOF	95,375,000.00
2021	Burkina Faso	The Project for Construction of Health and Social Promotion Centers	Supervision of Works and Supply	Mar. 11, 2024	Architecture, Amenagement, Design, Ingenierie (AADI) Sarl	XOF	255,500,000.00
2022	Democratic Republic of the Congo	National Remote Sensing Center Upgrade Project	Consultant's Services (Site Survey, Design Work, Tender Assistance, Construction Supervision)	Mar. 11, 2024	Pyramide Engineering	USD	29,800.00

■JPY=Japanese Yen ■USD=US Dollar ■XOF=CFA Franc BCEAO

■ Result of Contract of Grant Aid Project for Procurement of Construction and Services

Updated on April 30, 2025

The Result of Contract of Grant Aid Project for Procurement of Construction and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Construction of Provincial/City Manpower and Development Center (Lot 1)	Mar. 19, 2024	Joint Venture of C.B. Garay Philwide Builders and 417LP Construction Corporation	USD	5,981,481.48
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Construction of Dormitory at MBHTE-TESD Regional Manpower Development Center (Lot 2)	Mar. 19, 2024	Joint Venture of C.B. Garay Philwide Builders and 417LP Construction Corporation	USD	660,000.00
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Construction of Farm-to-Market Road (Lot 1)	May 13, 2024	Dawing Construction	USD	1,816,583.27
2019	Republic of the Marshall Islands	The Project for the Construction of Training and Operation Center of Maritime Security and Safety	Equipment for Infrastructure Development (Contract Amendment (Addition) 1st)	Aug. 16, 2024	NBK CORPORATION	JPY	21,945,000
2020	Federated States of Micronesia	The Project for Enhancing the Capacities of Fisheries and Maritime Institute	Construction of Classrooms and Dormitory	Aug. 07, 2024	NBK Corporation	JPY	326,400,000
2022	Democratic Republic of the Congo	National Remote Sensing Center Upgrade Project	Construction	Oct. 22, 2024	JANAMAPA CONSTRUCT SARL	USD	4,104,346.80
2021	Burkina Faso	Projet de Construction des Centres de Sante et de Promotion Sociale	Equipment for Photovoltaic Generation (Lot 1)	Dec. 05, 2024	BELMAX BURKINA SARL	XOF	145,786,750.00
2021	Burkina Faso	Projet de Construction des Centres de Sante et de Promotion Sociale	Equipment for Photovoltaic Generation (Lot 2)	Dec. 05, 2024	SEGECOM SARL	XOF	172,387,550.00
2021	Burkina Faso	Projet de Construction des Centres de Sante et de Promotion Sociale	Medico-Technical Equipment and Office Furniture (Lot 1)	Dec. 05, 2024	GLOBAL MEDICAL GROUP (GMG)	XOF	71,127,500.00
2021	Burkina Faso	Projet de Construction des Centres de Sante et de Promotion Sociale	Medico-Technical Equipment and Office Furniture (Lot 2)	Dec. 05, 2024	FAT-SOUM GROUPE	XOF	69,990,000.00
2020	Independent State of Papua New Guinea	The Project for Rural Electrification with Extension of Power Supply Network	Construction of New Service Line (1st Batch/Lot 1)	Jan. 27, 2025	Voltran Engineering & Construction Limited	USD	937,196.01
2020	Federated States of Micronesia	The Project for Enhancing the Capacities of Fisheries and Maritime Institute	Construction of Classrooms and Dormitory (Contract Amendment (Reduction) 1st)	Feb. 12, 2025	NBK Corporation	JPY	-80,000.00
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Vocational Training Equipment (Lot 1)	Mar. 03, 2025	ACMI OFFICE SYSTEM PHILIPPINES. INC.	USD	526,898.87
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Vocational Training Equipment (Lot 2)	Mar. 03, 2025	ACMI OFFICE SYSTEM PHILIPPINES. INC.	USD	498,502.50
2022	Republic of the Philippines	The Program for the Urgent Improvement of Socioeconomic Infrastructures in Bangsamoro Region	Vocational Training Equipment (Lot 3)	Mar. 03, 2025	ACMI OFFICE SYSTEM PHILIPPINES. INC.	USD	438,800.16
2020	Independent State of Papua New Guinea	The Project for Rural Electrification with Extension of Power Supply Network	Electric Meter (1st Batch)	Mar. 12, 2025	Voltran Engineering & Construction Limited	USD	430,440.00

■ JPY=Japanese Yen ■ USD=US Dollar ■ XOF=CFA Franc BCEAO