

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan's Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract party	Currency	Contract Price
2006	Republic of Indonesia	The Project for the Reconstruction for the Area Affected by the Earthquake in Yogyakarta and Central Java	Consultant (Contract amendment (Addition) 1st)	2007/08/01	Yachiyo Engineering Co., Ltd.	JPY	26,666,000.00
2006	Republic of Indonesia	The Project for the Reconstruction for the Area Affected by the Earthquake in Yogyakarta and Central Java	Furniture (for Primary/ Secondary Schools and Health Center)	2007/12/05	PT. Kanbutsu Indonesia	JPY	20,900,000.00
2006	Republic of Indonesia	The Project for the Reconstruction for the Area Affected by the Earthquake in Yogyakarta and Central Java	Reconstruction of Schools and Health Centers: Additional Works (Construction)	2007/12/18	PT. Palasari Jaya Pratama	JPY	78,737,500.00
2006	Republic of Indonesia	The Project for the Reconstruction for the Area Affected by the Earthquake in Yogyakarta and Central Java	Ambulance/ Mobile Health Clinic	2007/12/19	PT. Mulindo Agung Trikarsa	JPY	26,579,432.00
2006	Republic of Guatemala	Project for Disaster Reconstruction of Facilities Damaged by Storm STAN	Reconstruction Works of La Blanca Area Irrigation Facilities (Contract amendment (Addition))	2007/12/21	Tokura Construction Co. Ltd.	GTQ	2,370,731.96
2006	Republic of Guatemala	Project for Disaster Reconstruction of Facilities Damaged by Storm STAN	Consultant's Services (Contract amendment (Addition))	2007/12/27	Yachiyo Engineering Co., Ltd.	JPY	21,500,000.00
2006	Republic of Indonesia	The Project for the Reconstruction for the Area Affected by the Earthquake in Yogyakarta and Central Java	Reconstruction of Schools (Construction) (Contract amendment (Addition))	2008/01/25	PT.Waskita Karya (Persero)	JPY	11,482,349.00
2006	Republic of Guatemala	Project for Disaster Reconstruction of Facilities Damaged by Storm STAN	Reconstruction Works of Water Supply System for Quetzaltenango City: Additional Works	2008/02/01	GRUPO MURATORI, SOCIEDAD ANONIMA	GTQ	190,505.61
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Consultant	2008/06/16	Yachiyo Engineering Co., Ltd.	JPY	97,810,000.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Consultant	2008/08/18	Yachiyo Engineering Co., Ltd.	JPY	189,968,000.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 1	2008/10/12	Khan Enterprise	BDT	11,242,976.61
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 2	2008/10/12	Khan Enterprise	BDT	9,384,247.28
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 3	2008/10/12	Khan Enterprise	BDT	11,770,065.77
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 4	2008/10/12	Khan Enterprise	BDT	12,184,384.26
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 5	2008/10/12	Khan Enterprise	BDT	12,652,775.32
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 6	2008/10/12	Khan Enterprise	BDT	13,662,175.78
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 8	2008/10/12	Khan Enterprise	BDT	11,524,872.31
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 9	2008/10/12	Khan Enterprise	BDT	8,841,764.52

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan's Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract party	Currency	Contract Price
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 13	2008/10/12	Farazi Enterprise	BDT	10,108,945.77
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 22	2008/10/12	Khan Enterprise	BDT	12,321,598.91
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 30	2008/10/12	Mamun Enterprise	BDT	12,027,523.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 30 (Contract amendment)	2008/10/12	Mamun Enterprise	BDT	60,810.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 7	2008/10/13	Md. Abdul Khaleque	BDT	10,967,617.42
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 33	2008/10/13	Md. Abdul Khaleque	BDT	16,150,854.19
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 34	2008/10/13	Md. Abdul Khaleque	BDT	11,459,635.85
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 34 (Contract amendment)	2008/10/13	Md. Abdul Khaleque	BDT	60,810.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 35	2008/10/13	Md. Abdul Khaleque	BDT	14,032,442.88
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 37	2008/10/13	Md. Abdul Khaleque	BDT	12,732,253.94
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 37 (Contract amendment)	2008/10/13	Md. Abdul Khaleque	BDT	60,810.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 38	2008/10/13	Md. Abdul Khaleque	BDT	14,065,645.16
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 38 (Contract amendment)	2008/10/13	Md. Abdul Khaleque	BDT	63,570.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 10	2008/10/14	Razu Enterprise	BDT	13,069,729.81
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 11	2008/10/14	Razu Enterprise	BDT	10,800,633.03
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 12	2008/10/14	Friends Corporation	BDT	10,873,266.80
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 19	2008/10/14	Friends Corporation	BDT	12,385,440.55
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 20	2008/10/14	Friends Corporation	BDT	12,592,779.63

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan's Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract party	Currency	Contract Price
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 14	2008/10/15	Progressive International	BDT	10,058,456.91
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 15	2008/10/15	Md. Abdur Rashid Miah	BDT	13,491,756.17
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 32	2008/10/15	Md. Abdur Rashid Miah	BDT	13,002,034.89
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 16	2008/10/16	Rahman Traders	BDT	12,075,944.54
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 17	2008/10/16	Rahman Traders	BDT	12,261,737.84
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 18	2008/10/16	Rahman Traders	BDT	10,030,996.49
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 21	2008/10/16	Rahman Traders	BDT	11,571,362.83
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 23	2008/10/16	Rahman Traders	BDT	12,312,838.80
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 24	2008/10/16	Rahman Traders	BDT	11,783,109.87
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 25	2008/10/16	Rahman Traders	BDT	10,408,029.51
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 26	2008/10/16	Rahman Traders	BDT	14,246,024.37
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 26 (Contract amendment)	2008/10/16	Rahman Traders	BDT	60,990.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 27	2008/10/16	Rahman Traders	BDT	11,934,220.82
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 28	2008/10/16	Mitushi Traders	BDT	12,260,502.07
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 28 (Contract amendment)	2008/10/16	Mitushi Traders	BDT	61,560.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 29	2008/10/16	Mitushi Traders	BDT	13,505,247.72
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 29 (Contract amendment)	2008/10/16	Mitushi Traders	BDT	60,090.00
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (Lot1) (John F. Kennedy)	2008/10/24	Corporacion Ejecutora de Obras S.A.C.	PEN	7,682,271.69

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan's Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract party	Currency	Contract Price
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (Lot2) (San Antonio de Padua)	2008/10/24	MARQUISA S.A.C.	PEN	1,162,495.65
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (Lot4) (Jose de la Torre Ugarte)	2008/10/24	Corporacion Ejecutora de Obras S.A.C.	PEN	2,114,664.04
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (Lot5) (Julio Cesar Tello)	2008/10/24	MARQUISA S.A.C.	PEN	1,852,048.88
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of Water Supply Facilities	2008/10/31	CIESA Contratistas Generales S.A.C.	PEN	3,225,630.79
2006	Republic of Indonesia	The Project for the Reconstruction for the Area Affected by the Earthquake in Yogyakarta and Central Java	Consultant (Contract amendment (Addition) 2nd)	2009/07/03	Yachiyo Engineering Co., Ltd.	JPY	6,147,000.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 1 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	63,570.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 2 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	55,290.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 3 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	63,570.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 4 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	55,290.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 5 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	63,570.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 6 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	58,050.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 8 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	66,330.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 9 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	60,810.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 10 (Contract amendment)	2009/08/24	Razu Enterprise	BDT	60,810.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 12 (Contract amendment)	2009/08/24	Friends Corporation	BDT	60,810.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 15 (Contract amendment)	2009/08/24	Md. Abdur Rashid Miah	BDT	61,020.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 20 (Contract amendment)	2009/08/24	Friends Corporation	BDT	63,750.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 22 (Contract amendment)	2009/08/24	Khan Enterprise	BDT	60,810.00

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan's Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract party	Currency	Contract Price
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 33 (Contract amendment)	2009/08/24	Rahman Traders	BDT	55,290.00
2008	People's Republic of Bangladesh	The Programme for Construction of Multipurpose Cyclone Shelters in the Area Affected	Construction of Multiple Cyclone Shelter 35 (Contract amendment)	2009/08/24	Md. Abdul Khaleque	BDT	63,570.00
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (San Antonio de Padua): Additional Works and Procurement of School Furniture	2009/09/01	MARQUISA S.A.C.	PEN	204,274.38
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (Julio Cesar Tello): Additional Works and Procurement of School Furniture	2009/09/01	MARQUISA S.A.C.	PEN	308,107.72
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (John F. Kennedy): Additional Works	2009/09/15	Corporacion Ejecutora de Obras S.A.C.	PEN	303,249.50
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Construction of School (Jose de la Torre Ugarte): Additional Works	2009/09/15	Corporacion Ejecutora de Obras S.A.C.	PEN	282,005.04
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Additional Procurement of School Furniture (John F. Kennedy)	2009/10/07	DISMARDI S.A.C.	PEN	206,117.65
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Additional Procurement of School Furniture (Jose de la Torre Ugarte)	2009/10/07	DISMARDI S.A.C.	PEN	44,647.06
2007	Republic of Peru	The Project for the Reconstruction for the Areas Affected by the Earthquake in Ica Region	Consultant (Contract amendment (Addition))	2010/02/25	Yachiyo Engineering Co., Ltd.	USD	24,700.00