
Updated on 2012/01/31■Result of Contract of Grant Aid for Disaster Prevention and Reconstruction

2006 Republic of Indonesia The Project for the Reconstruction for the
Area Affected by the Earthquake in Yogyakarta
and Central Java

Consultant (Contract amendment (Addition) 1st) 2007/08/01 Yachiyo Engineering Co., Ltd. JPY 26,666,000.00

2006 Republic of Indonesia The Project for the Reconstruction for the
Area Affected by the Earthquake in Yogyakarta
and Central Java

Furniture (for Primary/ Secondry Schools and Health Center) 2007/12/05 PT. Kanbutsu Indonesia JPY 20,900,000.00

2006 Republic of Indonesia The Project for the Reconstruction for the
Area Affected by the Earthquake in Yogyakarta
and Central Java

Reconstruction of Schools and Health Centers: Additional Works
(Construction)

2007/12/18 PT. Palasari Jaya Pratama JPY 78,737,500.00

2006 Republic of Indonesia The Project for the Reconstruction for the
Area Affected by the Earthquake in Yogyakarta
and Central Java

Ambulance/ Mobile Health Clinic 2007/12/19 PT. Mulindo Agung Trikarsa JPY 26,579,432.00

2006 Republic of Guatemala Project for Disaster Reconstruction of
Facilities Damaged by Storm STAN

Reconstruction Works of La Blanca Area Irrigation Facilities
(Contract amendment (Addition))

2007/12/21 Tokura Construction Co. Ltd. Q 2,370,731.96

2006 Republic of Guatemala Project for Disaster Reconstruction of
Facilities Damaged by Storm STAN

Consultant (Contract amendment (Addition)) 2007/12/27 Yachiyo Engineering Co., Ltd. JPY 21,500,000.00

2006 Republic of Indonesia The Project for the Reconstruction for the
Area Affected by the Earthquake in Yogyakarta
and Central Java

Reconstruction of Schools (Construction) (Contract amendment
(Addition))

2008/01/25 PT. Waskita Karya (Persero) JPY 11,482,349.00

2006 Republic of Guatemala Project for Disaster Reconstruction of
Facilities Damaged by Storm STAN

Reconstruction Works of Water Supply System for
Quetzaltenango City (Additional Works)

2008/02/01 Grupo Muratori, Sociedad Anonima Q 190,505.61

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Consultant 2008/06/16 Yachiyo Engineering Co., Ltd. JPY 97,810,000.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Consultant 2008/08/18 Yachiyo Engineering Co., Ltd. JPY 189,968,000.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 1 2008/10/12 Khan Enterprise BDT 11,242,976.61

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 2 2008/10/12 Khan Enterprise BDT 9,384,247.28

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 3 2008/10/12 Khan Enterprise BDT 11,770,065.77

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 4 2008/10/12 Khan Enterprise BDT 12,184,384.26

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 5 2008/10/12 Khan Enterprise BDT 12,652,775.32

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 6 2008/10/12 Khan Enterprise BDT 13,662,175.78

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 8 2008/10/12 Khan Enterprise BDT 11,524,872.31

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 9 2008/10/12 Khan Enterprise BDT 8,841,764.52

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan’s Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International
Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date Currency Contract PriceContract partyProject Name

1
■BDT＝Bangladeshi Taka　■Q＝Guatemalan Quetzal　■JPY＝Japanese Yen　■PEN＝Peruvian Nuevo Sol　■USD＝US Dollar



Updated on 2012/01/31■Result of Contract of Grant Aid for Disaster Prevention and Reconstruction

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan’s Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International
Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date Currency Contract PriceContract partyProject Name

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 13 2008/10/12 Farazi Enterprise BDT 10,108,945.77

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 22 2008/10/12 Khan Enterprise BDT 12,321,598.91

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 30 2008/10/12 Mamun Enterprise BDT 12,027,523.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 7 2008/10/13 Md. Abdul Khaleque BDT 10,967,617.42

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 33 2008/10/13 Md. Abdul Khaleque BDT 16,150,854.19

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 34 2008/10/13 Md. Abdul Khaleque BDT 11,459,635.85

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 35 2008/10/13 Md. Abdul Khaleque BDT 14,032,442.88

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 37 2008/10/13 Md. Abdul Khaleque BDT 12,732,253.94

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 38 2008/10/13 Md. Abdul Khaleque BDT 14,065,645.16

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 10 2008/10/14 Razu Enterprise BDT 13,069,729.81

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 11 2008/10/14 Razu Enterprise BDT 10,800,633.03

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 12 2008/10/14 Friends Corporation BDT 10,873,266.80

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 19 2008/10/14 Friends Corporation BDT 12,385,440.55

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 20 2008/10/14 Friends Corporation BDT 12,592,779.63

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 14 2008/10/15 Progressive International BDT 10,058,456.91

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 15 2008/10/15 Md. Abdur Rashid Miah BDT 13,491,756.17

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 32 2008/10/15 Md. Abdur Rashid Miah BDT 13,002,034.89

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 16 2008/10/16 Rahman Traders BDT 12,075,944.54
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2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 17 2008/10/16 Rahman Traders BDT 12,261,737.84

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 18 2008/10/16 Rahman Traders BDT 10,030,996.49

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 21 2008/10/16 Rahman Traders BDT 11,571,362.83

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 23 2008/10/16 Rahman Traders BDT 12,312,838.80

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 24 2008/10/16 Rahman Traders BDT 11,783,109.87

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 25 2008/10/16 Rahman Traders BDT 10,408,029.51

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 26 2008/10/16 Rahman Traders BDT 14,246,024.37

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 27 2008/10/16 Rahman Traders BDT 11,934,220.82

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 28 2008/10/16 Mitushi Traders BDT 12,260,502.07

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 29 2008/10/16 Mitushi Traders BDT 13,505,247.72

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (Lot1) (John F. Kennedy) 2008/10/24 Corporacion Ejecutora de Obras S.A.C. PEN 7,682,271.69

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (Lot2) (San Antonio de Padua) 2008/10/24 Marquisa S.A.C. PEN 1,162,495.65

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (Lot4) (Jose de la Torre Ugarte) 2008/10/24 Corporacion Ejecutora de Obras S.A.C. PEN 2,114,664.04

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (Lot5) (Julio Cesar Tello) 2008/10/24 Marquisa S.A.C. PEN 1,852,048.88

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of Water Supply Facilities 2008/10/31 CIESA Contratistas Generales S.A.C. PEN 3,225,630.79

2006 Republic of Indonesia The Project for the Reconstruction for the
Area Affected by the Earthquake in Yogyakarta
and Central Java

Consultant (Contract amendment (Addition) 2nd) 2009/07/03 Yachiyo Engineering Co., Ltd. JPY 6,147,000.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 1 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 63,570.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 2 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 55,290.00
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2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 3 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 63,570.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 4 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 55,290.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 5 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 63,570.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 6 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 58,050.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 8 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 66,330.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 9 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 10 (Contract
amendment)

2009/08/24 Razu Enterprise BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 12 (Contract
amendment)

2009/08/24 Friends Corporation BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 15 (Contract
amendment)

2009/08/24 Md. Abdur Rashid Miah BDT 61,020.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 20 (Contract
amendment)

2009/08/24 Friends Corporation BDT 63,750.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 22 (Contract
amendment)

2009/08/24 Khan Enterprise BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 26 (Contract
amendment)

2009/08/24 Rahman Traders BDT 60,990.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 28 (Contract
amendment)

2009/08/24 Mitushi Traders BDT 61,560.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 29 (Contract
amendment)

2009/08/24 Mitushi Traders BDT 60,090.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 30 (Contract
amendment)

2009/08/24 Mamun Enterprise BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 33 (Contract
amendment)

2009/08/24 Rahman Traders BDT 55,290.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 34 (Contract
amendment)

2009/08/24 Md. Abdul Khaleque BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 35 (Contract
amendment)

2009/08/24 Md. Abdul Khaleque BDT 63,570.00

4
■BDT＝Bangladeshi Taka　■Q＝Guatemalan Quetzal　■JPY＝Japanese Yen　■PEN＝Peruvian Nuevo Sol　■USD＝US Dollar



Updated on 2012/01/31■Result of Contract of Grant Aid for Disaster Prevention and Reconstruction

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on "The Procurement Guidelines of Japan’s Grant Aid for Disaster Prevention and Reconstruction (Type I-D)" of Japan International
Cooperation Agency (JICA).

Fiscal Year Country Name Name of Equipments, etc. Contract Date Currency Contract PriceContract partyProject Name

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 37 (Contract
amendment)

2009/08/24 Md. Abdul Khaleque BDT 60,810.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Construction of Multiple Cyclone Shelter 38 (Contract
amendment)

2009/08/24 Md. Abdul Khaleque BDT 63,570.00

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (San Antonio de Padua): Additional Works
and Procurement of School Furniture

2009/09/01 Marquisa S.A.C. PEN 204,274.38

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (Julio Cesar Tello): Additional Works and
Procurement of School Furniture

2009/09/01 Marquisa S.A.C. PEN 308,107.72

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (John F. Kennedy): Additional Works 2009/09/15 Corporacion Ejecutora de Obras S.A.C. PEN 303,249.50

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Construction of School (Jose de la Torre Ugarte): Additional
Works

2009/09/15 Corporacion Ejecutora de Obras S.A.C. PEN 282,005.04

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Additional Procurement of School Furniture (John F. Kennedy) 2009/10/07 Dismardi S.A.C. PEN 206,117.65

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Additional Procurement of School Furniture (Jose de la Torre
Ugarte)

2009/10/07 Dismardi S.A.C. PEN 44,647.06

2007 Republic of Peru The Project for the Reconstruction for the
Areas Affected by the Earthquake in Ica
Region

Consultant (Contract amendment (Addition)) 2010/02/25 Yachiyo Engineering Co., Ltd. USD 24,700.00

2009 Republic of Indonesia Safe School Reconstruction in Devastated
Areas of Earthquake in Offshore of Padang in
West Sumatra Region

Consultant 2010/07/09 Yachiyo Engineering Co., Ltd. JPY 62,700,000.00

2009 Republic of Indonesia The Project for Safe School Reconstruction in
Devastated Areas of Earthquake in Offshore of
Padang in West Sumatra Region

School Construction 2010/10/13 PT. Adhi Karya JPY 380,447,000.00

2008 People's Republic of Bangladesh The Programme for Construction of
Multipurpose Cyclone Shelters in the Area
Affected  by the Cyclone Sidr

Consultant (Contract amendment 2nd (Addition)) 2010/11/15 Yachiyo Engineering Co., Ltd. JPY 5,280,000.00
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