

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 2) (Contract Amendment)	Apr. 02, 2013	Terrastone Construction Limited	MWK	33,784,883.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 3) (Contract Amendment)	Apr. 02, 2013	Terrastone Construction Limited	MWK	31,440,122.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 4) (Contract Amendment)	Apr. 02, 2013	Terrastone Construction Limited	MWK	34,061,556.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 5) (Contract Amendment)	Apr. 02, 2013	Terrastone Construction Limited	MWK	33,308,348.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	Furniture	Apr. 10, 2013	HALS General Dealers	MWK	163,502,000.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	Laboratory Equipment and Related Services	Apr. 11, 2013	MM African Technology Limited	MWK	8,221,416.72
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Furniture (Lot 2)	Apr. 15, 2013	Zala General Household & Construction Materials PLC	ETB	4,011,470.25
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (2nd Batch) (Lot 9) (Contract Amendment 2nd)	Apr. 19, 2013	Monahali Construction (Pty) Ltd.	LSL	-513,220.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (2nd Batch) (Lot 11) (Contract Amendment 2nd)	Apr. 19, 2013	Monahali Construction (Pty) Ltd.	LSL	-513,220.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	Photovoltaic System (Lot 9, 11)	Apr. 19, 2013	Kabybon (Pty) Ltd	LSL	1,026,440.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Lawyer	Apr. 30, 2013	Fugar & Company	USD	9,000.00
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Construction of Septic Tank (Lot 1)	May 11, 2013	Han Joo Construction Co., Ltd.	USD	170,709.85
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 3)	May 15, 2013	Societe de Prestations des Services SARL (SO.PRE.S SARL)	XOF	427,197,767.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 4)	May 15, 2013	Loryne S.A.	XOF	315,490,791.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 6)	May 15, 2013	Groupement Technova-Seps	XOF	367,040,700.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	Consultant's Services (Amendment of Contract)	May 16, 2013	Matsuda Consultants International Co., Ltd.	JPY	3,936,000.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 5)	May 17, 2013	Groupement Enitaf Et Ste Litra	XOF	389,405,483.00
2010	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Elementaire et Moyen dans les Regions de Dakar et Thies en Republique du Senegal	School Furniture (Phase 2)	May 21, 2013	Societe Industrielle Sahelienne de Mecanique, de Materiels Agricoles et de Representations (SISMAR)	XOF	151,995,100.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 1) (Contract Amendment)	May 23, 2013	Terrastone Construction Limited	MWK	121,776,979.00
2011	Burkina Faso	Le Projet de Construction de Centres de Sant é et de Promotion Sociale	Construction of Boreholes	Jun. 10, 2013	SN-ONPF	XOF	236,155,000.00
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	School Furniture (Phase 1)	Jun. 12, 2013	Societe Industrielle Sahelienne de Mecanique, de Materiels Agricoles et de Representations (SISMAR)	XOF	125,532,300.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	Lawyer	Jul. 01, 2013	Maitre Yvon Dechenou	XOF	6,000,000.00
2010	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools	School Construction (Lot 1) (Chikhwaza)(Contract Amendment 2nd)	Jul. 12, 2013	S.R. Nicholas Limited	MWK	5,367,807.00
2010	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools	School Construction (Lot 2) (Dziwe) (Contract Amendment)	Jul. 12, 2013	Terrastone Construction Limited	MWK	5,936,291.00
2010	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools	School Construction (Lot 3) (Mseche) (Contract Amendment 3rd)	Jul. 12, 2013	Terrastone Construction Limited	MWK	6,020,465.00
2010	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools	School Construction (Lot 4) (Namalomba) (Contract Amendment 3rd)	Jul. 12, 2013	S.R. Nicholas Limited	MWK	4,412,805.00
2010	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools	School Construction (Lot 5) (Nanjiriri, Nankumba) (Contract Amendment 2nd)	Jul. 12, 2013	S.R. Nicholas Limited	MWK	5,562,781.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Consultant	Jul. 18, 2013	Consortium of Oriental Consultants Co., Ltd. and Fujita Planning Co., Ltd.	JPY	135,013,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	Consultant	Jul. 31, 2013	Matsuda Consultants International Co., Ltd.	JPY	116,700,000.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Consultant's Services	Jul. 31, 2013	Matsuda Consultants International Co., Ltd.	JPY	117,100,000.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	School Furniture (Phase 2) (Lot A)	Jul. 31, 2013	Radebs Enterprise Limited	USD	13,170.00
2011	Republic of Cameroon	The 5th Project for Construction of Primary Schools	School Construction (Lot 5) Additional Work No.15	Jul. 31, 2013	ESSOKA Group	XAF	17,827,374.00
2011	Republic of Cameroon	The 5th Project for Construction of Primary Schools	School Construction (Lot 5) Additional Work No.16	Jul. 31, 2013	Ets TECTEL	XAF	17,408,408.00
2011	Federal Democratic Republic of Nepal	The Project for Basic Education Improvement in Support of the School Sector Reform	Procurement of Construction Materials and School Furniture	Jul. 31, 2013	Marushin Shitaka Construction Company Inc.	USD	6,550,133.90
2009	Republic of Djibouti	Le projet de Construction et d'Equiptement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	School Construction (Lot 1) (Djibouti) (Amendment)	Aug. 01, 2013	Han Joo Construction Company	USD	-87,220.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	Furniture	Aug. 07, 2013	HALS General Dealers	MWK	6,240,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 1)	Sep. 02, 2013	Suretrack Contracts Services Limited	USD	780,435.50
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 2)	Sep. 02, 2013	Suretrack Contracts Services Limited	USD	783,723.20
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 3)	Sep. 02, 2013	Radebes Enterprise Limited	USD	775,136.35
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 4)	Sep. 02, 2013	Beingod Limited	USD	786,043.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 5)	Sep. 02, 2013	Bonfirm Limited	USD	511,343.10
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 6)	Sep. 02, 2013	Ferkos Ferramenta Limited	USD	579,656.05
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	School Construction (Phase1) (Lot F) (Contract Amendment (Addition) 7th)	Sep. 09, 2013	Beingod Limited	USD	2,388.14
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (2nd Batch) (Lot 10)	Sep. 09, 2013	Shelile Construction (Pty) Ltd.	LSL	-988,993.80

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2009	Federal Democratic Republic of Nepal	The Project for the Improvement of Community Access	Construction of Bridge(1st Batch) (Lot 1) (Ramechhap) (Contract Amendment (Reduction) 4th)	Sep. 09, 2013	Amar-Lok Bir / Betali JV	NPR	-15,993,396.00
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Consultant (Contract Amendment (Additional Dispatch) 2nd)	Sep. 12, 2013	Mohri Architect & Associates, Inc.	JPY	17,726,000.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (1st Batch) (Lot 6) (Contract Amendment 3rd)	Sep. 12, 2013	These Construction Services (Pty) Ltd.	LSL	-815,164.55
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction, Remaining Works (1st Batch) (Lot 6)	Sep. 13, 2013	Morning Star Construction (Pty) Ltd	LSL	879,964.55
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (2nd Batch) (Lot 9)	Sep. 17, 2013	Monahali Construction (Pty) Ltd.	LSL	-779,020.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (2nd Batch) (Lot 11)	Sep. 17, 2013	Monahali Construction (Pty) Ltd.	LSL	-635,074.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 2) (Contract Amendment 2nd)	Sep. 17, 2013	Terrastone Construction Limited	MWK	382,027.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 3) (Contract Amendment 2nd)	Sep. 17, 2013	Terrastone Construction Limited	MWK	7,162,410.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 4) (Contract Amendment 2nd)	Sep. 17, 2013	Terrastone Construction Limited	MWK	345,247.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 5) (Contract Amendment 2nd)	Sep. 17, 2013	Terrastone Construction Limited	MWK	261,105.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 1) (Contract Amendment 2nd)	Sep. 20, 2013	Terrastone Construction Limited	MWK	-967,334.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 4) (Contract Amendment (Diminution))	Sep. 23, 2013	Loryne S.A.	XOF	-59,254,044.00
2011	Republic of Cameroon	The 5th Project for Construction of Primary Schools	School Construction (Lot 1)	Sep. 27, 2013	ESSOKA Group	XAF	-4,103,300.00
2009	Federal Democratic Republic of Nepal	The Project for the Improvement of Community Access	Construction of Bridge (Lot1 ADD of 1st Batch) (Ramechhap)	Oct. 02, 2013	Lumbini Builders Pvt. Ltd.	NPR	5,892,333.80

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (2nd Batch) (Lot 12) (Contract Amendment 3rd )	Oct. 03, 2013	Morning Star Construction (Pty) Ltd.	LSL	123,000.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 6) (Contract Amendment (Addition))	Oct. 08, 2013	Groupement Technova-Seps	XOF	116,931,949.00
2012	Republic of Mozambique	The Project for Construction of Secondary Schools in Nampula Province	Construction of Secondary Schools in Naticiri and Namapa (Lot 1)	Oct. 08, 2013	Ceta Construcao e Servicos, S.A.	USD	4,942,011.13
2012	Republic of Mozambique	The Project for Construction of Secondary Schools in Nampula Province	Construction of Secondary Schools in Memba and Nacala-a-Velha (Lot 2)	Oct. 08, 2013	Ceta Construcao e Servicos, S.A.	USD	3,873,656.42
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (1st Group) (Lot 1)	Oct. 10, 2013	Societe des Entreprises KOGNONSA&Fils (EKF SARL)	XOF	625,519,628.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (1st Group) (Lot 2)	Oct. 10, 2013	SOGEI	XOF	475,167,070.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (1st Group) (Lot 3)	Oct. 10, 2013	Groupement "ARACOM - CERAT BTP"	XOF	619,538,017.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (1st Group) (Lot 4)	Oct. 10, 2013	ETORAY-BTP SARL	XOF	499,175,911.00
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	Oct. 11, 2013	BET Plus SA	XOF	2,400,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Construction of the well (1st Batch) (Lot 1)	Oct. 23, 2013	Phounethavy Construction Co., Ltd.	USD	142,975.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Construction of the well (1st Batch) (Lot 2)	Oct. 23, 2013	Phounethavy Construction Co., Ltd.	USD	171,520.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	Insignia of National Flag of Japan for School Furniture	Oct. 30, 2013	Osaka Sealing Printing Co., Ltd.	JPY	64,732.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction, Remaining Works (2nd Batch) (Lot 9)	Nov. 11, 2013	Morning Star Construction (Pty) Ltd	LSL	1,274,827.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction, Remaining Works (2nd Batch) (Lot 10)	Nov. 11, 2013	Twentieth Construction(Pty)Ltd	LSL	1,390,000.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction, Remaining Works (2nd Batch) (Lot 11)	Nov. 11, 2013	Morning Star Construction(Pty)Ltd	LSL	1,034,445.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Remaining Works of School Construction (Phase 2) (Lot H(R))	Nov. 13, 2013	Redebs Enterprise Limited	USD	118,671.82

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Remaining Works of School Construction (Phase 2) (Lot 1(R))	Nov. 13, 2013	Radebs Enterprise Limited	USD	149,762.89
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Lawyer (Amendment)	Nov. 22, 2013	Me Konare Cheick Oumar	XOF	10,500,000.00
2010	Kingdom of Lesotho	The Project for the Construction of New Secondary Schools and Upgrading of Facilities in Existing Secondary Schools	School Construction (1st Batch) (Lot 1) (Contract Amendment 2nd)	Dec. 06, 2013	Melupe Construction	LSL	95,400.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	School Furniture	Dec. 11, 2013	Radebs Enterprise Limited	USD	88,503.00
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	School Construction (Lot 1) (Djibouti)	Dec. 26, 2013	Han Joo Construction Co., Ltd.	USD	-668,773.64
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Construction of Septic Tank (Lot 1)	Dec. 26, 2013	Han Joo Construction Co., Ltd.	USD	-49,335.32
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Furniture (1st Batch) (Lot 2)	Jan. 15, 2014	Technova	XOF	78,061,500.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Remaining works of School Construction (Phase2) ((Lot H(R)) (Contract Amendment (Deduction) 2nd)	Jan. 17, 2014	Radebs Enterprise Limited	USD	-7,134.19
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Consultant (Contract Amendment (Contraction) 8th)	Feb. 04, 2014	Sekkei Keikaku, Inc.	JPY	-18,166,600.00
2012	Republic of Mozambique	THE PROJECT FOR THE CONSTRUCTION OF MONAPO PRIMARY TEACHER TRAINING INSTITUTE IN NAMPULA PROVINCE	Construction of the Administrative and Educational Blocks of Monapo Primary Teacher Training Institute (Lot 1)	Feb. 04, 2014	CETA Construção e Serviços, S.A.	USD	4,115,254.98
2012	Republic of Mozambique	THE PROJECT FOR THE CONSTRUCTION OF MONAPO PRIMARY TEACHER TRAINING INSTITUTE IN NAMPULA PROVINCE	Construction of the resident blocks of Monapo Primary Teacher Training Institute (Lot 2)	Feb. 04, 2014	CETA Construcao E Servicos S.A	USD	2,901,988.65
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 1)	Feb. 07, 2014	Delta Constructions Limited	MWK	2,493,819,573.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 1)	Feb. 07, 2014	Yotek Construction	ETB	19,284,602.98
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (2nd Batch) (Lot 7)	Feb. 10, 2014	Groupement TECHNOVA-SEPS	XOF	368,872,600.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (2nd Batch) (Lot 8)	Feb. 10, 2014	ECW	XOF	580,120,823.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (2nd Batch) (Lot 9)	Feb. 10, 2014	E.CO.DI. Sarl	XOF	571,210,944.00
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	Stickers of the National Flag of Japan	Feb. 10, 2014	MIWA Printing Co.,Ltd.	JPY	69,300.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 6)	Feb. 11, 2014	Pyramid Construction	ETB	17,310,000.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 4)	Feb. 14, 2014	Mela Engineering & Construction	ETB	19,779,919.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 5)	Feb. 18, 2014	FE Construction PLC	ETB	17,701,426.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Remaining Works of School Construction (Phase 1) (Lot D)	Feb. 20, 2014	Suretrack Contracts Services Limited	USD	62,392.49
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 3)	Feb. 21, 2014	Crafts Construction Plc	ETB	14,863,856.06
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 2)	Feb. 25, 2014	Teklehaimonot Asgedom BC	ETB	15,660,733.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 7)	Feb. 28, 2014	3M Engineering & Construction Plc	ETB	13,438,221.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 3) (Contract Amendment)	Mar. 04, 2014	Crafts Construction Plc	ETB	2,284,012.48
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 4) (Contract Amendment)	Mar. 04, 2014	Mela Engineering & Construction	ETB	2,366,357.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2008	Palestinian Interim Self-Government Authority	The Project for Establishment of New Schools in the West Bank	Consultant (Contract Amendment (Addition) 3rd)	Mar. 05, 2014	Mohri Architect & Associates, Inc.	USD	2,248.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 1) (Contract Amendment)	Mar. 05, 2014	Yotek Construction	ETB	2,442,968.28
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 2) (Contract Amendment)	Mar. 05, 2014	Teklehaimonot Asgedom BC	ETB	1,230,764.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 5) (Contract Amendment)	Mar. 05, 2014	FE Construction PLC	ETB	1,104,574.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 1) (Contract Amendment 3rd)	Mar. 05, 2014	Terrastone Construction Limited	MWK	3,385,663.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 2) (Contract Amendment 3rd)	Mar. 05, 2014	Terrastone Construction Limited	MWK	39,920,077.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction(Lot 3) (Contract Amendment 3rd)	Mar. 05, 2014	Terrastone Construction Limited	MWK	2,274,851.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 4) (Contract Amendment 3rd)	Mar. 05, 2014	Terrastone Construction Limited	MWK	43,457,297.00
2011	Republic of Malawi	The Project for Re-Construction and Expansion of Selected Community Day Secondary Schools (Phase II)	School Construction (Lot 5) (Contract Amendment 3rd)	Mar. 05, 2014	Terrastone Construction Limited	MWK	2,524,066.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (2nd Group) (Lot 5)	Mar. 10, 2014	SCACU SARL	XOF	547,880,987.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (2nd Group) (Lot 6)	Mar. 10, 2014	ETORAY-BTP SARL	XOF	583,692,854.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (2nd Group) (Lot 7)	Mar. 10, 2014	SOGEI	XOF	614,411,192.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 7)	Mar. 10, 2014	3M Engineering & Construction Plc	ETB	1,086,139.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC



■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Additional Procurement (Lot 6) (Contract Amendment))	Mar. 11, 2014	Pyramid Construction	ETB	1,464,550.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 1)	Mar. 12, 2014	Burkina Ouvrages Sarl	XOF	512,480,084.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 4)	Mar. 12, 2014	SO.PRES SARL	XOF	391,311,255.00
2011	Federal Democratic Republic of Nepal	The Project for Basic Education Improvement in Support of the School Sector Reform	Procurement of Construction Materials (Cement and Reinforcement)	Mar. 14, 2014	Marushin Shitaka Construction Company Inc.	USD	34,979.50
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 2)	Mar. 18, 2014	Entreprise de Construction Balma & Frères	XOF	427,188,426.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 5)	Mar. 19, 2014	Groupement TECHNOVA - AL-KO International	XOF	449,400,000.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	Consultant	Mar. 25, 2014	Mohri Architect & Associates, Inc.	JPY	37,340,000.00
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	Construction of the Administrative and Educational Blocks of Monapo Primary Teacher Training Institute (Lot 1) (Contract Amendment (Addition))	Mar. 31, 2014	CETA Construção e Serviços, S.A.	USD	620,572.76
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	School Construction (Phase 2) (Lot 3)	Apr. 11, 2014	Générale d'Entreprises	XOF	1,730,498,075.00
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	School Construction (Phase 2) (Lot 4)	Apr. 11, 2014	Générale d'Entreprises	XOF	1,443,476,605.00
2013	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Southern Rural Sindh	Consultant	Apr. 14, 2014	Matsuda Consultants International Co., Ltd.	JPY	143,900,000.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Furniture (1st Group) (Lot 1)	Apr. 15, 2014	NDC GROUP	XOF	87,041,000.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Furniture (1st Group) (Lot 2)	Apr. 15, 2014	SICONEC	XOF	84,439,000.00
2011	Federal Democratic Republic of Nepal	The Project for Basic Education Improvement in Support of the School Sector Reform	Consultant	Apr. 16, 2014	Fukuwatari & Architectural Consultants Ltd.	JPY	15,418,000.00
2012	Republic of Mozambique	The Project for Construction of Secondary Schools in Nampula Province	School Furniture	Apr. 18, 2014	L. Duarte dos Santous, Lda	USD	577,364.63

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	Consultant	Apr. 24, 2014	Fukunaga Architects-Engineers	JPY	50,599,000.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Lawyer	Apr. 30, 2014	Fugar & Company	USD	18,000.00
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	Construction of the Resident Blocks of Monapo Primary Teacher Training Institute (Lot2) (Contract Amendment 1st)	May 09, 2014	CETA Construcao E Servicos S.A	USD	11,405.58
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 3) (Contract Amendment (Reduction) 3rd)	May 14, 2014	Radebes Enterprise Limited	USD	-110,037.22
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Remaining Works of School Construction (Lot 1) (Djibouti) Remaining Works of Construction of Septic Tank (1 lot)	May 15, 2014	A.M.A. Construction	USD	949,300.00
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Computer and Audiovisual Equipment (Lot2)	May 17, 2014	CGMR	USD	13,160.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (2nd Group) (Lot 5)	May 20, 2014	SCACU SARL	XOF	47,437,184.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (2nd Group) (Lot 6)	May 20, 2014	ETORAY-BTP SARL	XOF	107,898,868.00
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Apparatus for a Science Experiment (Lot 3)	May 22, 2014	Sirius Corporation	USD	2,907.16
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	Memorial Plaque	Jun. 16, 2014	Yohannes Abreha General Contractor	ETB	131,750.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 4)	Jun. 17, 2014	ST Construction Co., Ltd.	USD	630,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 1)	Jun. 17, 2014	Sokxaixana Construction Co., Ltd.	USD	349,152.30
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 5)	Jun. 17, 2014	Samakhixay Construction Co., Ltd.	USD	419,425.01
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 2)	Jun. 17, 2014	Vannavong Construction Co., Ltd.	USD	466,689.40
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 3)	Jun. 17, 2014	Vannavong Construction Co., Ltd.	USD	396,269.25

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Federal Democratic Republic of Nepal	The Project for Basic Education Improvement in Support of the School Sector Reform	Procurement of Construction Materials and School Furniture (Addition of 28 Classroom Blocks)	Jun. 22, 2014	Mainawati Steel Industries Pvt. Ltd.	USD	431,824.53
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 1) (Contract Amendment)	Jun. 25, 2014	Delta Constructions Limited.	MWK	23,803,220.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	Consultant's Services	Jun. 25, 2014	Matsuda Consultants International Co., Ltd.	JPY	256,100,000.00
2009	Republic of Ghana	The Project for Improvement of Access to Basic Education in Deprived Areas	Remaining works of School Construction (Phase2) (Lot I(R)) (Contract Amendment (Addition) 4th)	Jun. 27, 2014	Redebs Enterprise Limited	USD	4,848.76
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Construction (Lot 6) (Termination of the Contract)	Jul. 09, 2014	Yoakin Construction	ETB	-10,887,587.83
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Construction (Lot 14) (Dissie)	Jul. 10, 2014	Bayray Tadesse B.C.	ETB	2,928,415.56
2008	Burkina Faso	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant (Contract Amendment 1st)	Jul. 15, 2014	Fukunaga Architects-Engineers	JPY	11,826,000.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Furniture (2nd Batch) (Lot 3)	Jul. 15, 2014	SO.PRE.S SARL	XOF	52,912,515.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Furniture (2nd Batch) (Lot 4)	Jul. 15, 2014	SO.PRE.S SARL	XOF	69,850,740.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 8)	Jul. 15, 2014	Emnete Endeshaw G.Contractor	ETB	21,706,254.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (3rd Batch) (Lot 10)	Jul. 16, 2014	Groupement d'Entreprise NIKIEMA TASSERE ET FRERES (ENITAF) ET LA SOCIETE LITRA	XOF	617,193,500.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (3rd Batch) (Lot 11)	Jul. 16, 2014	ECW SARL	XOF	726,191,670.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Consultant	Jul. 17, 2014	Mohri, Architect & Associates, Inc.	JPY	157,700,000.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Consultant	Jul. 17, 2014	Mohri, Architect & Associates, Inc.	JPY	239,635,000.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Construction (Lot 13) (Gondar)	Jul. 22, 2014	Abas Construction PLC	ETB	2,208,892.59

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 9)	Jul. 22, 2014	Yotek Construction PLC	ETB	24,946,838.00
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Personnel de l'Education (CRFPE) à Fatick	Consultant	Jul. 24, 2014	Mohri, Architect & Associates, Inc.	JPY	147,596,000.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Consultant	Jul. 28, 2014	Mohri, Architect & Associates, Inc.	JPY	177,417,000.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 2)	Jul. 30, 2014	Terrastone Construction Limited	MWK	524,121,740.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Laboratory Equipment and Related Services	Jul. 31, 2014	MM African Technology Ltd.	MWK	16,621,580.78
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Furniture	Jul. 31, 2014	Mapanga Furniture Ltd.	MWK	187,958,350.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Construction (Lot 12) (Bahir Dar)	Aug. 01, 2014	Livecon Construction	ETB	5,321,962.95
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Lawyer	Aug. 01, 2014	Maitre Moussa Yankori	EUR	11,925.00
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	School Furniture (Lot 1)	Aug. 04, 2014	L. Duarte dos Santos Lda.	USD	452,931.55
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Plaque	Aug. 07, 2014	Mendcraft Services	USD	3,700.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Accountant	Aug. 08, 2014	Monsieur Hadi Goni Boulama, Cabinet EFIC	EUR	11,982.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Lawyer	Aug. 12, 2014	Cabinet d'Avocat Samir Kabaz	XOF	5,600,000.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Computer, Accessory Equipment and Related Services	Aug. 14, 2014	Creative Computers and Stationers	MWK	17,603,000.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Construction (Lot 11) (Dessie) (Contract Amendment 2nd)	Aug. 15, 2014	WT&T Construction PLC	ETB	-30,850.64
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	Lawyer	Aug. 26, 2014	Nardos Lemma, Attorney at Law & Law Consultant	USD	4,296.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Vaccine Refrigerator (1st Group) (Lot 2)	Aug. 26, 2014	MM African Technology (Pty) Ltd	USD	124,044.42
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Medical Equipment and Furniture (1st Group) (Lot 1)	Sep. 01, 2014	Beautiful Creations Company Limited	USD	276,833.76
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Furniture (1st Batch) (Lot 1)	Sep. 08, 2014	Koala Meuble de Luxe	XOF	73,779,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Motorbike (1st Group) (Lot 3)	Sep. 10, 2014	Japan Motors Trading Co. Ltd.	USD	101,232.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Procurement Advisor (Accountant)	Sep. 17, 2014	ADOC Audit & Conseil	XOF	6,449,000.00
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Personnel de l'Education (CRFPE) à Fatick	Procurement Adviser (Accountant)	Sep. 24, 2014	Auditex-CID	XOF	2,000,450.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	Memorial Plaque (Contract Amendment)	Oct. 10, 2014	Yohannes Abreha General Contractor	ETB	-1,250.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 3)	Nov. 04, 2014	Terrastone Construction Limited	MWK	1,000,969,504.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 2)	Nov. 06, 2014	J&J Construction	MWK	806,546,969.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 1)	Nov. 10, 2014	S. R. Nicholas Limited	MWK	867,376,090.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Plaque (2nd Batch) (Lot 3)	Nov. 12, 2014	Central Sign-Trading Co., Ltd.	USD	10,920.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	Stickers of the National Flag of Japan	Nov. 17, 2014	OSAKA SEALING PRINTING CO., LTD.	JPY	52,389.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Outdoor Hand Tool (Lot 3)	Nov. 17, 2014	ATF SARL	XOF	19,487,520.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Medical Equipment (Lot 1)	Nov. 18, 2014	Lebgo Group Sarl	XOF	105,259,000.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Motorbike (Lot 2)	Nov. 20, 2014	SO.PRE.S SARL	XOF	17,206,800.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (3rd Batch) (Lot 6)	Nov. 27, 2014	Khamphouang Construction Co., Ltd.	USD	481,739.26
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (3rd Batch) (Lot 7)	Nov. 27, 2014	Sokxaisana Construction Co., Ltd.	USD	312,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (3rd Batch) (Lot 8)	Nov. 27, 2014	Samakhixay Construction Co., Ltd.	USD	378,361.35
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (3rd Batch) (Lot 9)	Nov. 27, 2014	Khamphouang Construction Co., Ltd.	USD	309,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Medical Equipment (2nd Batch) (Lot 1)	Nov. 28, 2014	Lao Medical Services Co., Ltd.	USD	324,071.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 2)	Nov. 28, 2014	Somphamith Construction Co., Ltd.	USD	434,349.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 3)	Nov. 28, 2014	Somphamith Construction Co., Ltd.	USD	835,167.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 4)	Nov. 28, 2014	Mitsamphan Construction Co., Ltd.	USD	680,262.57
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 5)	Nov. 28, 2014	Mitsamphan Construction Co., Ltd.	USD	684,742.37
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 6)	Nov. 28, 2014	Somphamith Construction Co., Ltd.	USD	724,535.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 7)	Nov. 28, 2014	Phosy Construction Co., Ltd.	USD	800,448.49
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 3)	Dec. 04, 2014	ECW SARL	XOF	754,311,174.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 7)	Dec. 04, 2014	Société d'Etude et de Prestation de Services (SEPS) SARL	XOF	453,391,516.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 8)	Dec. 04, 2014	Société de Prestations de Services (SOPRES) SARL	XOF	561,734,100.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 6)	Dec. 04, 2014	ECW SARL	XOF	453,510,351.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 1)	Dec. 04, 2014	Vannavong Construction Co., Ltd.	USD	697,473.45
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	School Equipment (Lot 3)	Dec. 16, 2014	Compuworks Informatica, Lda	USD	102,480.01

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	School Construction (Phase 2) (Lot 3) (Contract Amendment)	Dec. 17, 2014	Générale d'Entreprises	XOF	7,389,632.00
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	School Construction (Phase 2) (Lot 4) (Contract Amendment)	Dec. 17, 2014	Générale d'Entreprises	XOF	11,325,575.00
2011	Federal Democratic Republic of Nepal	The Project for Basic Education Improvement in Support of the School Sector Reform	Procurement of Construction Materials and School Furniture (Addition of 28 Classroom Blocks) (Contract Amendment (Addition))	Dec. 22, 2014	Mainawati Steel Industries Pvt. Ltd.	USD	61,689.21
2011	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Louga et de Kaolack	School Furniture (Phase 2) (Kaolack)	Dec. 22, 2014	SISMAR	XOF	167,580,400.00
2013	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Southern Rural Sindh	School Construction (Lot 1)	Jan. 05, 2015	Salman Enterprises	USD	1,974,988.07
2014	Kingdom of Cambodia	The Project for Expansion of Lower Secondary Schools in Phnom Penh	Consultant	Jan. 05, 2015	Mohri, Architect & Associates, Inc.	JPY	157,300,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 6) (Contract Amendment 6th)	Jan. 08, 2015	Ferkos Ferramenta Limited	USD	4,265.50
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compound (Lot 9)	Jan. 08, 2015	Beingod Limited	USD	750,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compound (Lot 10)	Jan. 08, 2015	Radebes Enterprise Limited	USD	881,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compound (Lot 11)	Jan. 08, 2015	Radebes Enterprise Limited	USD	748,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compound (Lot 7)	Jan. 21, 2015	Suretrack Contract Services Limited	USD	650,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compound (Lot 8)	Jan. 21, 2015	Suretrack Contract Services Limited	USD	396,000.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Consultant (Contract Amendment)	Jan. 21, 2015	Mohri, Architect & Associates, Inc.	JPY	14,804,000.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Furniture (Lot 1)	Jan. 21, 2015	Ketsela Bekele General Metal Work & Furniture	ETB	8,473,700.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Construction (Lot 10)	Jan. 22, 2015	Yotek Construction PLC	ETB	12,833,968.52
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Construction (Phase 1) (Lot 1)	Jan. 22, 2015	Générale d'Entreprises	XOF	1,102,712,695.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Construction (Phase 1) (Lot 2)	Jan. 22, 2015	Générale d'Entreprises	XOF	956,826,820.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	School Furniture (Lot 2)	Jan. 23, 2015	Maika House Hold and Office Furniture	ETB	9,874,300.00
2014	Federal Republic of Nigeria	The Project for Construction of Classrooms for Primary Schools in Oyo State	Consultant	Jan. 23, 2015	Yachiyo Engineering Co., Ltd.	JPY	169,100,000.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Furniture (Lot 4)	Jan. 30, 2015	Ketsela Bekele General Metal Work & Furniture	ETB	1,439,600.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Consultant's Services	Feb. 02, 2015	Matsuda Consultants International Co., Ltd.	JPY	49,999,000.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 4)	Feb. 04, 2015	Fargo Limited	MWK	870,923,952.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 5)	Feb. 04, 2015	Fargo Limited	MWK	1,178,551,850.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Furniture (2nd Group) (Lot 3)	Feb. 11, 2015	SICONEC	XOF	82,525,500.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Furniture (2nd Group) (Lot 4)	Feb. 11, 2015	Groupement Ameublement LIBERACERAT BTP	XOF	66,566,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Construction of CHPS Compounds (Lot 6) (Contract Amendment 7th)	Feb. 13, 2015	Ferkos Ferramenta Limited	USD	16,289.77
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 1) (Contract Amendment 2nd)	Feb. 26, 2015	Delta Constructions Limited	MWK	723,279,453.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 2) (Contract Amendment)	Feb. 26, 2015	Terrastone Construction Limited	MWK	108,323,074.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC



■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School furniture (3rd Batch) (Lot 5)	Mar. 06, 2015	SO.PRE.S	XOF	56,020,000.00
2008	Burkina Faso	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant (Contract Amendment 2nd)	Mar. 09, 2015	Fukunaga Architects-Engineers	JPY	12,323,000.00
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	School Equipment (Lot 1)	Mar. 10, 2015	A-One Distributors Lda	USD	55,530.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School furniture (3rd Batch) (Lot 6)	Mar. 10, 2015	ETLA	XOF	51,508,525.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPPS (1st Batch) (Lot 5)	Mar. 10, 2015	Groupement TECHNOVA - AL-KO International	XOF	-1,558,000.00
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	Memorial Plaque	Mar. 11, 2015	Gorfee Menwalkulet Awoke	USD	2,310.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Consultant (Contract Amendment (Addition) 3rd)	Mar. 17, 2015	Oriental Consultants Global Co., Ltd. / Fujita Planning Co., Ltd. JV	JPY	1,774,000.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Inspection Office	Mar. 18, 2015	Bureau Véritas	XOF	28,120,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 1) (Contract Amendment (Reduction) 1st)	Mar. 19, 2015	Sokxaisana Construction Co., Ltd.	USD	-1,091.25
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (1st Group) (Lot 4) (Amendment)	Mar. 25, 2015	ETORAY-BTP SARL	XOF	-100,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (2nd Batch) (Lot 4) (Contract Amendment (Increase) 1st)	Mar. 26, 2015	ST Construction Co., Ltd.	USD	811.10
2012	Federal Democratic Republic of Ethiopia	The Project for Construction of Primary and Secondary Schools in the Southern Nations, Nationalities and Peoples' Regional State in the Federal Democratic Republic of Ethiopia	ODA Sticker	Apr. 06, 2015	Takayama Printing co., Ltd.	JPY	201,156.00
2009	Burkina Faso	Projet de Construction de l' Ecole Nationale des Enseignants du Primaire (ENEP) de Dori	Consultant (Contract Amendment 2nd)	Apr. 09, 2015	Fukunaga Architects-Engineers	JPY	1,096,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (Additional Batch)	Apr. 10, 2015	Khamphouang Construction Co., Ltd.	USD	108,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Motorbike (3rd Batch) (Lot 5)	Apr. 13, 2015	Santiphap Suzuki Lao Factory Co., Ltd.	USD	83,250.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2009	Palestinian Interim Self-Government Authority	The Project for Support for the Public Activities of the Communities in Jordan Valley	Agreement for Consultant's Servicest (Amendment 1st)	Apr. 15, 2015	Mohri, Architect & Associates, Inc.	JPY	11,752,860.00
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Personnel de l'Education (CRFPE) à Fatick	Inspection Office	Apr. 15, 2015	SCAT International S.A.	XOF	12,335,454.00
2009	Federal Democratic Republic of Nepal	The Project for the Improvement of Community Access	Construction of Bridge(1st Batch) (Lot 1) (Ramechhap) (Contract Amendment (Addition) 5th)	Apr. 15, 2015	Amar-Lok Bir / Betali JV	NPR	4,057,979.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Plaque	Apr. 17, 2015	Mendocraft Services	USD	3,240.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Medical Equipment (3rd Batch) (Lot 4)	Apr. 20, 2015	CBF Pharma Co., Ltd.	USD	335,000.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Plaque (3rd Batch) (Lot 6)	Apr. 20, 2015	Central Sign-Trading Co., Ltd.	USD	9,760.00
2012	Republic of Mozambique	The Project for Construction of Secondary Schools in Nampula Province	School Furniture (Contract Amendment 2nd)	Apr. 23, 2015	L. Duarte dos Santos, Lda	USD	6,588.80
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 4) (Cancellation of Contract)	Apr. 27, 2015	Loryne S.A.	XOF	-33,095,019.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Consultant (Contract Amendment (Addition) 4th)	May 07, 2015	Consortium of Oriental Consultants Co., Ltd. / Fujita Planning Co., Ltd. JV	JPY	20,765,000.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Motorbikes (2nd Group) (Lot 6)	May 19, 2015	Japan Motors Trading Co. Ltd.	USD	68,880.00
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Medical Equipment and Furniture (2nd Group) (Lot 4)	May 19, 2015	Universal Hospitals Supply Limited	USD	160,041.84
2011	Republic of Ghana	The Project for the Development of CHPS Infrastructure in the Upper West Region	Refrigerator for vaccine (2nd Group) (Lot 5)	May 19, 2015	Eagle Scientific Limited	USD	79,819.04
2014	Federal Republic of Nigeria	The Project for Construction of Classrooms for Primary Schools in Oyo State	School Construction (Lot 2)	May 20, 2015	Best & Crompton Engineering Africa Ltd.	USD	4,178,591.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School furniture (1st Group)	May 21, 2015	SISMAR	XOF	116,407,200.00
2014	Federal Republic of Nigeria	The Project for Construction of Classrooms for Primary Schools in Oyo State	School Construction (Lot 1)	May 26, 2015	Ciroco Nig. Ltd.	USD	4,031,356.00
2011	Federal Democratic Republic of Nepal	The Project for Basic Education Improvement in Support of the School Sector Reform	Consultant (Contract Amendment (Addition) 3rd)	May 27, 2015	Fukuwatari & Architectural Consultants Ltd.	JPY	7,880,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2008	Burkina Faso	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot MS2)	Jun. 05, 2015	Daimo Sarl	XOF	24,240,000.00
2008	Burkina Faso	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot MS1)	Jun. 08, 2015	Koala Meuble de Luxe	XOF	30,550,500.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	Consultant's Services (Contract Amendment (Addition))	Jun. 09, 2015	Matsuda Consultants International Co., Ltd.	JPY	11,803,000.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Consultant (Contract Amendment (Addition) 1st)	Jun. 09, 2015	Mohri, Architect & Associates, Inc.	JPY	487,110.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School construction (Lot 1) (Contract Amendment (Addition))	Jun. 12, 2015	S. R. Nicholas Limited	MWK	105,128,227.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 3) (Contract Amendment (Addition))	Jun. 12, 2015	Terrastone Construction Limited	MWK	70,700,989.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 4) (Contract Amendment (Addition))	Jun. 12, 2015	Fargo Limited	MWK	124,513,967.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 5) (Contract Amendment (Addition))	Jun. 12, 2015	Fargo Limited	MWK	50,364,933.00
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	Construction of the Administrative and Educational Blocks of Monapo Primary Teacher Training Institute (Lot 1) (Amendment of Contract 4th)	Jun. 16, 2015	CETA ENGENHARIA E CONSTRUÇÃO, S.A.	USD	90,328.72
2012	Republic of Mozambique	The Project for Construction of Monapo Primary Teacher Training Institute in Nampula Province	Construction of the resident blocks of Monapo Primary Teacher Training Institute (Lot 2) (Contract Amendment 4th)	Jun. 16, 2015	CETA ENGENHARIA E CONSTRUÇÃO, S.A.	USD	49,624.84
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Plaque/Signboard/Equipment Label (1st Group) (Lot 2)	Jun. 16, 2015	Central Sign-Trading Co., Ltd.	USD	22,033.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Blackboard (1st Group) (Lot 1)	Jun. 16, 2015	Chitchareune Construction Company Ltd.	USD	32,130.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (3rd Batch) (Lot 8)	Jun. 18, 2015	Samakhixay Construction Co., Ltd.	USD	-37,030.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Outdoor Hand Tool (Lot 6)	Jul. 07, 2015	ESIF MATERIEL	XOF	30,850,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Medical Equipment (Lot 4)	Jul. 07, 2015	Groupe ETIS SARL/ESIF MATERIEL	XOF	197,122,500.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Motorbike (Lot 5)	Jul. 15, 2015	WATAM SA	XOF	22,000,000.00
2012	Republic of Benin	Le Projet de Construction d'Ecoles Primaires (Phase V)	School Construction (2nd Group) (Lot 6) (Contract Amendment)	Jul. 23, 2015	ETORAY-BTP SARL	XOF	-100,000.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 3) (Contract Amendment)	Jul. 23, 2015	ECW SARL	XOF	-4,426,999.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 8) (Contract Amendment)	Jul. 23, 2015	Société de Prestations de Services (SOPRES) SARL	XOF	1,389,000.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 6) (Contract Amendment)	Jul. 23, 2015	ECW SARL	XOF	-3,725,500.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 11)	Jul. 23, 2015	ECW SARL	XOF	472,821,888.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 9)	Jul. 23, 2015	Société de Prestations de Services (SOPRES) SARL	XOF	428,974,225.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 10)	Jul. 23, 2015	Société de Prestations de Services (SOPRES) SARL	XOF	576,285,552.00
2014	Federal Republic of Nigeria	The Project for Construction of Classrooms for Primary Schools in Oyo State	School Construction (Lot 1) (Contract Amendment 1st)	Jul. 28, 2015	Ciroco Nig. Ltd.	USD	89,520.12
2014	Federal Republic of Nigeria	The Project for Construction of Classrooms for Primary Schools in Oyo State	School Construction (Lot 2) (Contract Amendment 1st)	Jul. 28, 2015	Best & Crompton Engineering Africa Ltd.	USD	103,054.81
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School construction (Phase 1) (Lot 1) (Contract Amendment (Reduction))	Jul. 29, 2015	Générale d'Entreprises	XOF	-1,677,138.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Construction (Phase 1) (Lot 2) (Contract Amendment (Addition))	Jul. 29, 2015	Générale d'Entreprises	XOF	1,677,138.00
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Personnel de l'Education (CRFPE) à Fatick	Construction of a Teacher Training Center and Procurement of Equipements	Jul. 30, 2015	Consortium d'Entreprises (CDE)	XOF	2,053,192,767.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 7) (Amendment)	Aug. 03, 2015	Société d'Etude et de Prestation de Services (SEPS) SARL	XOF	-411,000.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 1) (Contract Amendment (Addition))	Aug. 11, 2015	Vannavong Construction Co., Ltd.	USD	15,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 1) (Fana, Dioila and Koulikoro) (Amendment)	Aug. 12, 2015	ETROBA - SA	XOF	-98,166,274.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 2) (Bamako, Kati and Kalabancoro) (Amendment)	Aug. 12, 2015	ECONI	XOF	15,195,939.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 3) (Bamako and Kati) (Amendment)	Aug. 12, 2015	Générale d'Entreprises Mali	XOF	40,364,505.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Lawyer (Amendment)	Aug. 12, 2015	Me Konare Cheick Oumar	XOF	10,500,000.00
2013	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Southern Rural Sindh	School Construction (Lot 2)	Aug. 12, 2015	Salman Enterprises	USD	1,596,197.42
2013	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Southern Rural Sindh	School Construction (Lot 3)	Aug. 20, 2015	AMCORP Engineering & Construction (Pvt) Ltd.	USD	1,638,309.25
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 4)	Aug. 21, 2015	SATU-SA	XOF	823,187,100.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 3)	Aug. 21, 2015	SATU-SA	XOF	504,064,460.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School construction (Lot 2)	Aug. 21, 2015	ETS Issoufou Salifou	XOF	523,946,140.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School construction (Lot 1)	Aug. 21, 2015	ETS Issoufou Garba	XOF	791,796,550.00
2012	Lao People's Democratic Republic	The Project for Strengthening Health Service Network in Southern Provinces	Building Facility Construction (3rd Batch) (Lot 8) (Contract Amendment (Reduction) 2nd)	Aug. 25, 2015	Samakhixay Construction Co., Ltd.	USD	-19,476.69
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Outdoor hand tool (Lot 6) (Amendment)	Aug. 27, 2015	ESIF MATERIEL	XOF	1,234,000.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Medical Equipment (Lot 4) (Amendment)	Aug. 27, 2015	Groupement ETIS SARL/ESIF MATERIEL	XOF	7,864,500.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Motorbike (Lot 5) (Amendment)	Aug. 27, 2015	WATAM SA	XOF	880,000.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Consultant (Contract Amendment (Addition) 1st)	Sep. 02, 2015	Mohri, Architect & Associates, Inc.	JPY	492,000.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 9) (Amendment)	Sep. 03, 2015	Société de Prestations de Services (SOPRES) SARL	XOF	140,447,075.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot1)	Sep. 18, 2015	Burkina Ouvrages Sarl	XOF	-134,062,466.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Computer, Accessary Equipment and Related Services (Addition)	Oct. 30, 2015	Creative Computer and stationers	MWK	25,041,500.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Furniture (Addition)	Oct. 30, 2015	Mapanga Furniture Ltd.	MWK	59,191,700.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	Furniture (Lot 6)	Oct. 30, 2015	Mapanga Furniture Ltd.	MWK	224,277,900.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 10)	Nov. 05, 2015	ST Construction Co.,Ltd.	USD	722,000.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 8)	Nov. 16, 2015	Vannavong Construction Co.,Ltd.	USD	847,354.62
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 9)	Nov. 16, 2015	Vannavong Construction Co.,Ltd.	USD	749,930.26
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Laboratory and Related Serbices (Addirion) (Lot 7)	Nov. 25, 2015	Sotex International Ltd.	MWK	9,486,802.54
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	Laboratory Equipment (Lot 7)	Nov. 25, 2015	Sotex International Ltd.	MWK	36,398,795.71
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 5) (Contract Amendment (Addition) 2nd)	Dec. 01, 2015	Fargo Limited	MWK	84,679,368.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Consultant	Dec. 02, 2015	Mohri, Architect & Associates, Inc.	JPY	251,000,000.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Construction (Phase 2) (Lot 3)	Dec. 09, 2015	Générale d'Entreprises	XOF	731,615,354.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Construction (Phase 2) (Lot 4)	Dec. 09, 2015	Générale d'Entreprises	XOF	1,041,152,372.00
2012	Burkina Faso	le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	Consultant (Contract Amendment 2nd)	Dec. 15, 2015	Fukunaga Architects-Engineers	JPY	7,515,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Stickers of the National Flag of Japan	Dec. 16, 2015	Osaka Sealing Printing Co., Ltd.	JPY	26,280.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Consultant (Contract Amendment (Addition) 2nd)	Dec. 22, 2015	Mohri, Architect & Associates, Inc.	JPY	115,000.00
2014	Kingdom of Cambodia	The Project for Expansion of Lower Secondary Schools in Phnom Penh	Building Facility Construction and Furniture Supply (Lot 1)	Jan. 06, 2016	Daun Penh Construction Co., Ltd.	USD	2,210,968.34
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Inspection Office (Contract Amendment (Addition))	Jan. 11, 2016	Bureau Véritas	XOF	3,515,000.00
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant	Jan. 14, 2016	Mohri Architect & Associates, Inc.	JPY	205,000,000.00
2012	Burkina Faso	Le Projet de construction et d'équipement de salles de classe dans les écoles primaires publiques (Phase 5)	School Construction (1st Batch) (Lot 4) (Remaining Work)	Feb. 02, 2016	Groupement Technova-Seps	XOF	89,373,006.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Consultant (Contract Amendment (Addition) 1st)	Feb. 08, 2016	Mohri, Architect & Associates, Inc.	JPY	6,295,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 2) (Bamako, Kati and Kalabancoro) (Amendment 2nd)	Feb. 10, 2016	ECONI	XOF	-46,133,310.00
2009	Palestinian Interim Self-Government Authority	The Project for Support for the Public Activities of the Communities in Jordan Valley	Construction works for Al Auja Well (WA01R)	Feb. 14, 2016	Hinnawi Contracting Co.	USD	820,300.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Furniture (2nd Group)	Feb. 24, 2016	Duchka Près Services	XOF	92,720,800.00
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	Consultant	Mar. 02, 2016	Mohri, Architect & Associates, Inc.	JPY	193,248,000.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 1) (Contract Amendment (Addition) 3rd)	May 13, 2016	Delta Constructions Limited	MWK	48,385,422.00
2012	Republic of Malawi	The Project for Construction of a Teacher Training College for Secondary School Teachers in Lilongwe	Construction of a Teacher Training College for Secondary School Teachers in Lilongwe (Lot 2) (Contract Amendment (Addition) 2nd)	May 13, 2016	Terrastone Construction Limited	MWK	10,195,167.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School construction (Lot 1) (Contract Amendment (Addition) 2nd)	May 13, 2016	S. R. Nicholas Limited	MWK	3,951,377.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 3) (Contract Amendment (Addition) 2nd)	May 13, 2016	Terrastone Construction Limited	MWK	1,969,357.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 4) (Contract Amendment (Addition) 2nd)	May 13, 2016	Fargo Limited	MWK	5,168,510.00
2013	Republic of Malawi	The Project for Reconstruction and Expansion of Selected Community Day Secondary Schools and Conventional Secondary Schools (Phase III)	School Construction (Lot 5) (Contract Amendment (Addition) 3rd)	May 13, 2016	Fargo Limited	MWK	3,844,451.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School Construction (Phase 2) (Lot 3) (Contract Amendment (Addition) )	May 18, 2016	Générale d'Entreprises	XOF	116,187,786.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	School furniture (2nd Group) (Contract Amendment (Addition))	May 18, 2016	Duchka Près Services	XOF	6,179,200.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Plaque, Singboard, Equipment Label (2nd Group) (Lot 4)	May 24, 2016	Central Sign-Trading Co., Ltd.	USD	11,500.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Blackboard (2nd Group) (Lot 3)	Jun. 07, 2016	Chitchareune Construction Company Ltd.	USD	23,750.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 1) (Fana, Dioila, Koulikoro)	Jun. 10, 2016	C.F.P. BAKA-TRA Sarl	XOF	43,583,600.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 2) (Bamako, Kati, Karabancoro)	Jun. 10, 2016	Entreprise Générale de Construction (EGC) SARL	XOF	51,938,000.00
2009	Federal Democratic Republic of Nepal	The Project for the Improvement of Community Access	Consultant	Jun. 17, 2016	Nippon Koei Co., Ltd.	JPY	40,487,000.00
2009	Republic of Djibouti	Le projet de Construction et d'Equipement d'un Etablissement de Formation des Enseignants de l'Enseignement Fondamental en Republique de Djibouti	Consultant (Cancellation of Contract)	Jul. 04, 2016	Mohri, Architect & Associates, Inc.	JPY	-13,468,000.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	Consultant	Jul. 21, 2016	Matsuda Consultants International Co. ,Ltd.	JPY	247,193,000.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Furniture (Lot 1)	Jul. 22, 2016	Hamdallaye Meubles	XOF	61,727,000.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Furniture (Lot 2)	Jul. 22, 2016	Hamdallaye Meubles	XOF	62,492,500.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Consultant (Contract Amendment 3rd)	Jul. 25, 2016	Fukunaga Architects-Engineers	JPY	23,676,000.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Accountant (2nd Group)	Aug. 04, 2016	Monsieur Sidikou Gade	EUR	6,403.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC



■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant (Contract Amendment 1st)	Aug. 15, 2016	Mohri, Architect & Associates, Inc.	JPY	15,999,000.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Building Facility Construction and Furniture Supply (Lot 11)	Aug. 17, 2016	Vannavong Construction Co.,Ltd.	USD	168,382.72
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Lawyer	Aug. 23, 2016	Maitre Razafindrainibe Parson Harivel	EUR	16,000.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	School Construction (1st Group) (Lot 1)	Sep. 01, 2016	Générale d'Entreprises	XOF	1,180,570,204.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	School Construction (1st Group) (Lot 2)	Sep. 01, 2016	Générale d'Entreprises	XOF	716,252,312.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 3) ( Bamako, Kati)	Sep. 19, 2016	Atelier Menuiserie Ebénisterie Toumani BALLO	XOF	42,610,250.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) ( Lot 1) (Remaining Work)	Sep. 19, 2016	ECW SARL	XOF	154,964,647.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Consultant (Contract Amendment (Addition) 2nd)	Sep. 20, 2016	Mohri, Architect & Associates, Inc.	JPY	24,764,000.00
2014	Kingdom of Cambodia	The Project for Expansion of Lower Secondary Schools in Phnom Penh	Building Facility Construction and Furniture Supply (Lot 2)	Sep. 28, 2016	Ly Chhuong Construction & Import Export Co., Ltd.	USD	2,500,270.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 5)	Oct. 12, 2016	Entreprise EC/BTP	XOF	421,422,150.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 6)	Oct. 13, 2016	SATU-SA	XOF	366,215,295.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Inspection Office	Oct. 14, 2016	Alpages	XOF	19,472,400.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	Consultant (Contract Amendment (Addition) 4th)	Oct. 17, 2016	Mohri, Architect & Associates, Inc.	JPY	24,052,000.00
2011	Federal Democratic Republic of Ethiopia	The Project for Construction of Secondary Schools in Amhara Region	School Construction (Lot 6(R)) (Woldia)	Oct. 24, 2016	Mela Engineering and Construction PLC	ETB	11,432,332.86
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 2) (Contract Amendment 1st)	Oct. 25, 2016	ETS Issoufou Salifou	XOF	2,503,887.00
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Personnel de l'Education (CRFPE) à Fatick	Furniture	Nov. 07, 2016	Société Industrielle Sahélienne de Mécanique, de Matériels Agricoles et de Représentations (SISMAR)	XOF	44,699,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Medical Equipment (Lot 4) (Amendment 2nd)	Nov. 09, 2016	Groupement ETIS SARL/ESIF MATERIEL	XOF	27,300,000.00
2009	Palestinian Interim Self-Government Authority	The Project for Support for the Public Activities of the Communities in Jordan Valley	Construction works for Al Auja Well (WA01R) (Contract Amendment (Addition) 1st)	Nov. 10, 2016	Hinnawi Contracting Co.	USD	115,414.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	School Furniture (1st Group)	Nov. 17, 2016	Duchka Pres Services	XOF	90,115,380.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Construction (Lot 1)	Nov. 28, 2016	AMCORP Construction and Engineering (Pvt.) Ltd.	USD	1,483,797.97
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Construction (Lot 2)	Nov. 28, 2016	AMCORP Construction and Engineering (Pvt.) Ltd.	USD	1,405,817.96
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Stickers of National Flag of Japan for School Furniture	Dec. 06, 2016	Osaka Sealing Printing Co., Ltd.	JPY	22,185.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Furniture (Lot 3)	Dec. 09, 2016	Entreprise Ali Hama/Frères	XOF	38,034,000.00
2009	Federal Democratic Republic of Nepal	The Project for the Improvement of Community Access	Consultant	Dec. 16, 2016	Nippon Koei Co., Ltd.	JPY	3,882,504.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Lawyer (Contract Amendment (Renewal) 3rd)	Dec. 19, 2016	Cabinet d'Avocat Mamadou Sene	XOF	3,200,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 1) (Fana, Dioila and Koulikoro) (Contract Amendment (Addition) 3rd)	Dec. 21, 2016	ETROBA - SA	XOF	10,031,600.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 2) (Bamako, Kati and Kalabancoro) (Contract Amendment (Addition) 2nd)	Dec. 22, 2016	Entreprise de Construction Niogondémé (ECONI)	XOF	16,715,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 3) (Bamako and Kati) (Contract Amendment (Addition) 3rd)	Dec. 23, 2016	Générale d'Entreprises Mali	XOF	9,541,358.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	Consultant (Contract Amendment (Addition) 3rd)	Dec. 27, 2016	Mohri, Architect & Associates, Inc.	JPY	54,769,000.00
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 3)	Feb. 09, 2017	Entreprise de Construction Orientale	EUR	640,246.10
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 1)	Feb. 09, 2017	Groupe Tahina Sarl	EUR	453,573.82
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 2)	Feb. 09, 2017	ER Mirindra	EUR	680,000.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 4)	Feb. 09, 2017	Egecoram	EUR	554,182.13
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 5) (Contract Amendment (Addition) 1st)	Mar. 09, 2017	Entreprise EC/BTP	XOF	60,363,560.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Construction (Lot 6) (Contract Amendment (Addition) 1st)	Mar. 09, 2017	SATU-SA	XOF	42,254,350.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Furniture (Lot 3) (Contract Amendment (Addition) 1st)	Mar. 13, 2017	Entreprise Ali Hama/Frères	XOF	5,282,500.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 3) (Bamako and Kati) (Contract Amendment (Addition) 4th)	Mar. 15, 2017	Générale d'Entreprises Mali	XOF	2,885,000.00
2013	Lao People's Democratic Republic	The Project for Improving Secondary School Environment in the Southern Provinces	Furniture Supply	Mar. 24, 2017	Chitchareune Construction Co., Ltd.	USD	2,280.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Furniture (Lot 3) (Termination of Contract)	Mar. 27, 2017	Entreprise Ali Hama/Frères	XOF	-43,316,500.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 7) (Contract Amendment (Addition) 2nd)	Apr. 13, 2017	Société d'Etude et de Prestation de Services (SEPS) SARL	XOF	3,907,600.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (1st Batch) (Lot 8) (Contract Amendment (Addition) 2nd)	Apr. 13, 2017	Société de Prestations de Services (SOPRES) SARL	XOF	9,050,833.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 11) (Contract Amendment (Addition) 1st)	Apr. 13, 2017	Société des Entreprises de Construction Woumtaba (ECW) SARL	XOF	2,383,311.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 9) (Contract Amendment (Addition) 2nd)	Apr. 13, 2017	Société de Prestations de Services (SOPRES) SARL	XOF	5,006,700.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Construction of CSPS (2nd Batch) (Lot 10) (Contract Amendment (Addition) 2nd)	Apr. 13, 2017	Société de Prestations de Services (SOPRES) SARL	XOF	5,006,700.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant (Contract Amendment (Addition) 2nd)	Apr. 14, 2017	Mohri, Architect & Associates, Inc.	JPY	30,077,000.00
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	Consultant (Contract Amendment (Addition) 1st)	Apr. 25, 2017	Mohri, Architect & Associates, Inc.	JPY	798,000.00
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Personnel de l'Education (CRFPE) à Fatick	Furniture (Contract Amendment (Addition) 1st)	Apr. 27, 2017	Société Industrielle Sahélienne de Mécanique, de Matériels Agricoles et de Représentations (SISMAR)	XOF	12,450,200.00
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	School Construction (1st Group) (Lot 1)	May 15, 2017	ECW SARL	XOF	859,784,138.00
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	School Construction (1st Group) (Lot 2)	May 15, 2017	ECW SARL	XOF	721,472,065.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	School Construction (1st Group) (Lot 3)	May 15, 2017	Groupement EODI-SARL/TECHNOVA	XOF	650,000,000.00
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	School Construction (1st Group) (Lot 4)	May 15, 2017	ECNAF SARL	XOF	862,951,232.00
2012	Republic of Niger	Le Projet de Construction des Etablissements d'Enseignement Secondaire	School Furniture (Lot4)	May 22, 2017	ETS Boubacar Salimou	XOF	43,870,000.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Construction (Lot1) (Contract Amendment (Reduction) 1st)	May 23, 2017	AMCORP Construction and Engineering (Pvt.) Ltd.	USD	-5,278.71
2013	Republic of Senegal	Projet de Construction et d'Equipement d'un Centre Régional de Formation du Pesonnel de l'Education (CRFPE) à Fatick	Stickers of National Flag of Japan for School Furniture	May 24, 2017	Osaka Sealing Printing Co., Ltd.	JPY	19,000.00
2011	Burkina Faso	Le Projet de Construction de Centres de Santé et de Promotion Sociale	Consultant (Contract Amendment (Addition) 4th)	Jun. 02, 2017	Fukunaga Architects-Engineers	JPY	14,086,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (2nd Group) (Lot 4)	Jun. 29, 2017	Generale d'Engreprises Mali (GE Mali)	XOF	805,895,175.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 5) (Bamako, Kalabancoro)	Jun. 29, 2017	Entreprise et Commerce Général Fode Coulibaly	XOF	829,881,283.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	School Construction (Lot 3)	Jul. 28, 2017	Générale d'Entreprises	XOF	1,294,942,055.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	School Construction (Lot 4)	Jul. 28, 2017	Consortium d'Entreprises	XOF	1,445,000,000.00
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 1) (Contract Amendment (Reduction) 2nd)	Jul. 31, 2017	Groupe Tahina Sarl	EUR	-2,837.54
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 2) (Contract Amendment (Reduction) 2nd)	Aug. 01, 2017	ER Mirindra	EUR	-4,396.69
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 4) (Contract Amendment (Reduction) 2nd)	Aug. 01, 2017	Egecoram	EUR	-4,465.79
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (1st Batch) (Lot 3) (Contract Amendment (Reduction) 2nd)	Aug. 03, 2017	Entreprise de Construction Orientale	EUR	-5,224.67
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (1st Group) (Lot1)	Sep. 05, 2017	Menuiserie d'Art Razafindramamba	EUR	86,768.26
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (1st Group) (Lot2)	Sep. 05, 2017	Menuiserie d'Art Razafindramamba	EUR	101,538.60

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (2nd Batch) (Lot5)	Oct. 02, 2017	Herimanana	EUR	469,487.54
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (2nd Batch) (Lot6)	Oct. 02, 2017	Herimanana	EUR	799,979.12
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (2nd Batch) (Lot5) (Contract Amendment (Addition) 1st)	Oct. 24, 2017	Herimanana	EUR	177,284.04
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Construction (Lot 5)	Nov. 28, 2017	AMCORP Engineering & Construction (Pvt) Ltd.	USD	1,280,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 2R)	Dec. 04, 2017	C.F.P. BAKA-TRA Sarl	XOF	37,490,882.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (Lot 4) (Contract Amendment (Addition) 1st)	Dec. 18, 2017	Generale d'Engreprises Mali (GE Mali)	XOF	53,699,970.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 5) (Contract Amendment (Addition) 1st)	Dec. 18, 2017	Entreprise et Commerce Général Fode Coulibaly	XOF	23,682,841.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Stickers of National Flag of Japan for School Furniture	Dec. 18, 2017	Osaka Sealing Printing Co., Ltd.	JPY	24,486.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 4)	Dec. 20, 2017	C.F.P. BAKA-TRA Sarl	XOF	55,457,480.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot5)	Dec. 20, 2017	C.F.P. BAKA-TRA Sarl	XOF	58,698,642.00
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Stickers of National Flag of Japan for School Furniture	Jan. 05, 2018	Osaka Sealing Printing Co.,Ltd.	JPY	26,788.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Consultant (Contract Amendment (Addition) 1st)	Jan. 22, 2018	Mohri, Architect & Associates, Inc.	JPY	656,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 4) (Contract Amendment (Addition) 1st)	Jan. 31, 2018	C.F.P. BAKA-TRA Sarl	XOF	3,827,452.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (Lot 5) (Contract Amendment (Addition) 1st)	Jan. 31, 2018	C.F.P. BAKA-TRA Sarl	XOF	3,827,452.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Inspection Office (Contract Amendment (Addition) 1st)	Feb. 06, 2018	Alpages	XOF	6,000,000.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	Educational Equipment	Feb. 12, 2018	Wasif Ghafoor Engineering & Contractor	USD	475,590.00

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2014	Kingdom of Cambodia	The Project for Expansion of Lower Secondary Schools in Phnom Penh	Consultant (Contract Amendment (Addition) 1st)	Feb. 19, 2018	Mohri, Architect & Associates, Inc.	JPY	9,626,400.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (Lot 4) (Contract Amendment (Addition) 2nd)	Mar. 05, 2018	Generale d'Engreprises Mali (GE Mali)	XOF	16,721,770.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Construction of Elementary Schools (Lot 5) (Contract Amendment (Addition) 2nd)	Mar. 05, 2018	Entreprise et Commerce Général Fode Coulibaly	XOF	10,161,170.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Construction (Lot1) (Contract Amendment (Addition) 2nd)	Mar. 29, 2018	AMCORP Construction and Engineering (Pvt.) Ltd.	USD	33,213.47
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	School Construction (2nd Group) (Lot 5)	Apr. 24, 2018	ECW SARL	XOF	494,437,992.00
2015	Burkina Faso	Projet de construction d'infrastructures éducatives en appui au post primaire	School construction (2nd Group) (Lot 6)	May 02, 2018	ECODI/TECHNOVA Sarl	XOF	567,404,250.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Lawyer (Contract Amendment (Renewal) 4th)	Jun. 12, 2018	Cabinet d'Avocat Mamadou Sene	XOF	1,200,000.00
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (2nd Group) (Lot 3)	Jul. 13, 2018	Menuiserie d'Art Razafindramamba	EUR	53,801.70
2014	Republic of Madagascar	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Furniture (2nd Group) (Lot 4)	Jul. 13, 2018	Menuiserie d'Art Razafindramamba	EUR	63,335.35
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Furnituer (Lot 6)	Aug. 07, 2018	Siddiq Sons	USD	322,937.00
2012	Burkina Faso	Le Projet de Construction de Centres de Sant é et de Promotion Sociale	Consultant (Contract Amendment (Addition) 5th)	Sep. 13, 2018	Fukunaga Architects-Engineers	JPY	2,450,277.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	School Construction (Lot 4) (Contract Amendment (Reduction) 3rd)	Dec. 05, 2018	Generale d'Engreprises Mali (GE Mali)	XOF	-475,915.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	Solar Power System and Related Services (Lot 8)	Dec. 17, 2018	Sigma Ventures	USD	111,295.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant (Contract Amendment (Addition) 3rd)	Jan. 15, 2019	Mohri, Architect & Associates, Inc.	JPY	11,599,000.00
2011	Republic of Mali	Le Projet de Construction d'Ecoles Primaires (Phase IV)	Consultant (Contract Amendment (Reduction) 4th)	Feb. 14, 2019	Mohri, Architect & Associates, Inc.	JPY	-44,000.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	School Construction (Lot2)	Feb. 26, 2019	AMCORP Engineering & Construction (Pvt) Ltd.	USD	153,039.75

■BTN=Bhutan Ngultrum ■ETB=Ethiopian Birr ■EUR=Euro ■JPY=Japanese Yen ■LSL=Lesotho Loti ■MGA=Malagasy Ariary ■MWK=Malawi Kwacha  
 ■NPR=Nepalese Rupee ■SZL=Swaziland Lilangeni ■USD=US Dollar ■XOF=CFA Franc BCEAO ■XAF=CFA Franc BEAC

■Result of Contract of Grant Aid for Community Empowerment

The Result of Contract of Grant Aid for Community Empowerment is announced based on "Procurement Guidelines of Japan's Grant Aid for Community Empowerment" of The Ministry of Foreign Affairs of Japan, and "The Procurement Guidelines of Japan's Grant Aid for Community Empowerment (Type I-C)" of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	Procurement of Works for Upgrading Primary Girls Schools into Elementary Schools in Larkana and Dadu District	Feb. 26, 2019	AMCORP Engineering & Construction (Pvt) Ltd.	USD	45,132.23
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Lawyer (Contract Amendment (Renewal) 5th)	Apr. 01, 2019	Cabinet d'Avocat Mamadou Sene	XOF	2,400,000.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	School Furniture (2nd Group)	May 17, 2019	SISMAR	XOF	123,212,700.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Consultant (Contract Amendment (Addition) 2nd)	Sep. 24, 2019	Mohri, Architect & Associates, Inc.	JPY	5,194,000.00
2015	Islamic Republic of Pakistan	The Project for Upgrading Primary Girls Schools into Elementary Schools in Northern Rural Sindh	Consultant (Contract Amendment (Addition) 1st)	Nov. 28, 2019	Matsuda Consultants International Co., Ltd.	JPY	13,158,000.00
2015	Republic of Senegal	Projet de construction de salles de classe pour l'enseignement moyen dans les régions de Kaolack, de Thiès et de Fatick	Inspection Office (Contract Amendment (Addition) 3rd)	Mar. 31, 2020	Alpages	XOF	2,635,074.00
2013	Republic of Senegal	Le Projet de Construction de Salles de Classe pour l'Enseignement Moyen dans la Banlieue de Dakar	Lawyer (Contract Amendment (Renewal) 6th)	Aug. 12, 2020	Cabinet d'Avocat Mamadou Sene	XOF	1,400,000.00