

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2009	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance	Agreed upon Procedures (Year 3)	Apr. 26, 2013	BDO (Cambodia) Ltd.	USD	5,000.00
2009	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance	Socio Economic Impact Survey	May 20, 2013	Center for Development Oriented Research in Agriculture and Livelihood Systems (CENTDOR)	USD	7,190.00
2010	Republic of Haiti	Le Projet de la Réhabilitation de Routes Urbaines(Voirie et Drainage) à Léogane (L'Aide Non-Remboursable pour Prévention des Conflits et Construction de la Paix)	Construction of Road and Drainage (Lot 2)	May 26, 2013	Entreprise de Construction et Transport (ENCOTRA)	USD	332,705.34
2010	Republic of Haiti	Le Projet de la Réhabilitation de Routes Urbaines(Voirie et Drainage) à Léogane (L'Aide Non-Remboursable pour Prévention des Conflits et Construction de la Paix)	Construction of Road (Lot 1)	May 26, 2013	Entreprise d'Aménagements de Terrains et de Travaux (EATT)	USD	-84,985.29
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Rehabilitation Work of Ring Road in Mazar-e-Sharif City (Excluding Surface Works of Outer-lanes, Side Walks, Vegetations)	Aug. 14, 2013	Balkhi Construction Co., Ltd./Bahare Kabul Building Material & Construction Company JV	USD	8,950,725.93
2013	Federal Democratic Republic of Nepal	The Project for Assistance to the Constituent Assembly Election	Security Seal	Sep. 17, 2013	ITW-Envopak	USD	66,256.82
2013	Federal Democratic Republic of Nepal	The Project for Assistance to the Constituent Assembly Election	Ballot Box Sticker	Sep. 23, 2013	Dolphin Offset Press	NPR	743,750.00
2013	Federal Democratic Republic of Nepal	The Project for Assistance to the Constituent Assembly Election	Table Top Voting Booth	Sep. 23, 2013	Map Entrepreneurs Pvt. Ltd.	NPR	6,650,000.00
2013	Federal Democratic Republic of Nepal	The Project for Assistance to the Constituent Assembly Election	Ballot Box	Sep. 23, 2013	Copenhagen Election A/S	USD	1,037,495.00
2011	Republic of Uganda	the Project for Rebuilding Community for Promoting Return and Resettlement of Internally Displaced Persons in Acholi Sub-Region in Northern Uganda	Construction works of primary school, health center and access road in Gulu (Lot 1)	Sep. 27, 2013	Multiplex Ltd.	USD	221,515.79
2011	Republic of Uganda	the Project for Rebuilding Community for Promoting Return and Resettlement of Internally Displaced Persons in Acholi Sub-Region in Northern Uganda	Construction Works of primary school, health center, access road in Kitgum and Lamwo (Lot 2)	Sep. 27, 2013	Armpass Technical Services Ltd.	USD	70,059.77
2011	Republic of Uganda	the Project for Rebuilding Community for Promoting Return and Resettlement of Internally Displaced Persons in Acholi Sub-Region in Northern Uganda	Construction Works of primary school, health center and access road in Pader and Agago (Lot3)	Sep. 27, 2013	Pearl Engineering Company Limited	USD	433,689.54
2013	Federal Democratic Republic of Nepal	The Project for Assistance to the Constituent Assembly Election	Security Seal(Contract Amendment (Addition))	Oct. 22, 2013	ITW-Envopak	USD	14,038.01

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2013	Federal Democratic Republic of Nepal	The Project for Assistance to the Constituent Assembly Election	Table Top Voting Booth (Contract Amendment (Reduction))	Oct. 30, 2013	Map Entrepreneurs Pvt. Ltd.	NPR	-117,800.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Mine Clearance Operation	Oct. 31, 2013	Cambodian Mine Action Centre (CMAC)	USD	366,886.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Mine Clearance Operation	Dec. 26, 2013	Cambodian Mine Action Centre (CMAC)	USD	6,246,107.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Construction Machinery (Excavator)	Jan. 14, 2014	Sirius Corporation	JPY	685,001,250.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Construction Machinery (Wheel Loader, Snow Remover, Motor Grader)	Jan. 23, 2014	Toyota Tsusho Corporation	JPY	1,087,750,000.00
2011	Republic of Uganda	the Project for Rebuilding Community for Promoting Return and Resettlement of Internally Displaced Persons in Acholi Sub-Region in Northern Uganda	Consultant	Jan. 28, 2014	NTC International Co., Ltd / Oriental Consultants Co., Ltd JV	JPY	5,271,000.00
2011	Republic of Uganda	the Project for Rebuilding Community for Promoting Return and Resettlement of Internally Displaced Persons in Acholi Sub-Region in Northern Uganda	Supply of Medical Equipment	Jan. 30, 2014	Crown Healthcare Ltd.	USD	32,753.97
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Technical Survey and Design for Civil Engineering Works	Jan. 31, 2014	Battambang Provincial Department of Rural Development	USD	7,755.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Dump Truck	Feb. 25, 2014	Toyota Tsusho Corporation	JPY	213,687,500.00
2011	Republic of Uganda	the Project for Rebuilding Community for Promoting Return and Resettlement of Internally Displaced Persons in Acholi Sub-Region in Northern Uganda	Borehole Drilling Works (Contract Amendment 4th)	Feb. 27, 2014	Draco (U) Ltd.	USD	-564.00
2009	Republic of Uganda	The Project for Social Infrastructure Development for Promoting Return and Re-settlement of Internally Displaced Persons	Consultant	Feb. 28, 2014	Oriental Consultants Co., Ltd. / Eight-Japan Engineering Consultants Inc. JV	JPY	8,900,000.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Socio-Economic Baseline Survey	Apr. 24, 2014	Center for Development Oriented Research in Agriculture and Livelihood Systems (CENTDOR)	USD	23,342.00
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Detailed Design (Site Survey), Tender Assistance and Construction Supervision (Contract Amendment 1st)	May 01, 2014	CTI Engineering International Co., Ltd.	JPY	9,101,816.00

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Construction Machinery (Excavator) (Contract Amendment 1st)	May 02, 2014	Sirius Corporation	JPY	690,000.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Construction Machinery (Wheel Loader, Snow Remover, Motor Grader) (Contract Amendment 1st)	May 02, 2014	Toyota Tsusho Corporation	JPY	323,500.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	Brush Cutter with Attachment	May 09, 2014	Nikken Corporation	JPY	208,000,000.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	UXO Clearance Operation and other related activities in Sekong Province in Lao PDR	May 16, 2014	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	500,577.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Construction of Rural and Farm Roads and Agricultural Infrastructure	May 19, 2014	Cambodian Mine Action Centre (CMAC)	USD	330,298.03
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	TOYOTA Land Cruisers with spare parts	Jun. 30, 2014	Lao Toyota Service Co., LTD	USD	158,276.00
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de Léogâne	Consultant	Jul. 25, 2014	Chuo Kaihatsu Corporation	JPY	102,000,000.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	Training for Brush Cutter (BC) operation, survivability test, trial performance and pilot operation and related activities.	Aug. 26, 2014	Cambodian Mine Action Centre (CMAC)	USD	174,013.04
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generators	Sep. 01, 2014	Mitsubishi Corporation	USD	375,800.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generators (Lot 2)	Sep. 01, 2014	Mitsubishi Corporation	USD	155,900.00
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Detailed Design (Site Survey), Tender Assistance and Construction Supervision (Contract Amendment 2nd)	Sep. 09, 2014	CTI Engineering International Co., Ltd.	JPY	14,992,851.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	Truck, Trailer, Mobile Workshop	Nov. 11, 2014	Toyota Tsusho Corporation	JPY	88,654,970.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Single Drum Road Roller	Nov. 14, 2014	P.T.S. Group Co., Ltd.	USD	82,000.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Civil and Electrical Works (Small Hydro Power Generators) (1st Batch)	Nov. 20, 2014	Triangle Links Engineering Co., Ltd.	USD	831,240.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	UXO Clearance Operation and other related activities in Sekong Province in Lao PDR	Dec. 12, 2014	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	611,011.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Supply of Solar Power Generator	Jan. 01, 2015	Nesic (Thailand) Ltd.	USD	1,321,669.00

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Technical Survey and Design for Civil Engineering Works	Feb. 04, 2015	The Battambang Provincial Department of Rural Development	USD	7,510.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	Renovation and Construction of Dormitories and Facilities in UXO Compound (Lot 1)	Mar. 11, 2015	Phounthavy Construction Co., Ltd.	USD	594,341.25
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	Renovation and Construction of Dormitories and Facilities in UXO Compound (Lot 2)	Mar. 11, 2015	Daophouan Sole Co., Ltd.	USD	627,359.30
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Construction Supervision (Contract Amendment 3rd)	Mar. 16, 2015	CTI Engineering International Co., Ltd.	JPY	35,397,115.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Solar Power Generator (Contract Amendment (Addition) 1st)	Mar. 25, 2015	Nesic (Thailand) Ltd.	USD	441,617.00
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de Léogâne	Lowyer	Apr. 15, 2015	Le cabinet Rigaud St-Pierre & Associes	USD	14,400.00
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Rehabilitation Work of Ring Road in Mazar-e-Sharif City (excluding surface works of outer-lanes, side walks, vegetations)(Contract Amendment (Addition) 3rd)	Apr. 16, 2015	Balkhi Construction Co., Ltd./Bahare Kabul Building Material & Construction Company JV	USD	237,050.13
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Construction of Rural and Farm Roads an Agricultural Infrastructure	Apr. 20, 2015	Cambodian Mine Action Centre (CMAC)	USD	263,037.08
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Agriculture Training On Rice/Pland Crop Farming	May 08, 2015	The Battambang Provincial Department of Agriculture	USD	5,964.90
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Supply of Solar Power Generator (Contract Amendment (Addition) 2nd)	Jun. 02, 2015	Nesic (Thailand) Ltd.	USD	126,484.20
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	UXO Clearance Operation and Other Related Activities	Jun. 19, 2015	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	678,402.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Spare Parts for Demining Machine	Jul. 13, 2015	Nikken Corporation	JPY	30,072,340.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Spare Parts for Demining Machine	Jul. 21, 2015	Komatsu Ltd.	JPY	3,144,554.00
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Construction Supervision (Contract Amendment 4th)	Aug. 10, 2015	CTI Engineering International Co., Ltd.	JPY	32,700,127.00
2013	Islamic Republic of Afghanistan	The Project for Supporting Improvement of Airport Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Airport Maintenance Equipment (Lot 1)	Aug. 11, 2015	Sirius Corporation	JPY	159,000,000.00
2013	Islamic Republic of Afghanistan	The Project for Supporting Improvement of Airport Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Airport Maintenance Equipment (Lot 2)	Aug. 11, 2015	Sirius Corporation	JPY	326,000,000.00

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2013	Islamic Republic of Afghanistan	The Project for Supporting Improvement of Airport Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Airport Maintenance Equipment (Lot 3)	Aug. 11, 2015	Sirius Corporation	JPY	384,000,000.00
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Rehabilitation Work of Ring Road in Mazar-e-Sharif City (excluding surface works of outer-lanes, side walks, vegetations)(Contract Amendment (Addition) 5th)	Aug. 31, 2015	Balkhi Construction Co., Ltd./Bahare Kabul Building Material & Construction Company JV	USD	714,850.31
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Procurement of Solar Power Generation System (3rd Batch)	Sep. 17, 2015	Sunlabob Renewable Energy Co., Ltd.	USD	803,966.34
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Detailed Design for Additional Items (Contract Amendment (Addition) 5th)	Sep. 25, 2015	CTI Engineering International Co., Ltd.	JPY	35,596,287.00
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de Léogâne	Water Supply Facilities Construction (Lot 1)	Sep. 28, 2015	Groupement ECCOMAR S.A./GRETCO S.A.	USD	2,252,857.16
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de Léogâne	Water Supply Facilities Construction (Lot 2)	Sep. 28, 2015	A&R Construction S.A.	USD	1,816,338.80
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Generators (Lot 1)	Sep. 30, 2015	JFE Shoji Trading Corporation	USD	223,400.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Generators (Lot 2)	Sep. 30, 2015	JFE Shoji Trading Corporation	USD	396,000.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Civil and Electrical Works (Small Hydro Power Generators) (1st Batch) (Contract Amendment (Reduction) 2nd)	Oct. 01, 2015	Triangle Links Engineering Co., Ltd.	USD	-182,456.51
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Dump Trucks (Lot 4)	Oct. 16, 2015	Futurebud International Co., Ltd.	JPY	54,900,000.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Dump Trucks (Spare Parts)	Oct. 16, 2015	Futurebud International Co., Ltd.	JPY	68,130.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Wheel Loader and Snow Remover (Lot 1)	Oct. 19, 2015	Sirius Corporation	JPY	265,239,920.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Motor Grader (Lot 2)	Oct. 19, 2015	Sirius Corporation	JPY	122,129,800.00
2012	Islamic Republic of Afghanistan	The Project for Improvement of Road Maintenance Capacity (Japan's Grant Aid for Conflict Prevention and Peace Building)	Excavator (Wheel Type) (Lot 3)	Oct. 19, 2015	Sirius Corporation	JPY	176,209,900.00

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generators (Lot 1) (Contract Amendment (Reduction) 3rd)	Nov. 04, 2015	Mitsubishi Corporation	USD	-1,200.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generator	Nov. 13, 2015	Tone Engineering Corporation	USD	199,600.00
2014	Republic of the Philippines	The Project for Community Development in Conflict-Areas in Mindanao	Consultant	Nov. 30, 2015	NTC International Co., Ltd. / IC Net Limited. / Suncoh Consultants Co., Ltd. JV	JPY	215,981,000.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Agreed Upon Procedures (Year 1)	Dec. 07, 2015	BDO (Cambodia) Ltd.	USD	8,500.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Technical Survey and design for Civil Engineering Works	Feb. 01, 2016	The Battambang Provincial Department of Rural Development	USD	7,450.00
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road construction (Lot 2)	Feb. 05, 2016	FFJJ Construction	USD	2,051,370.58
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road Construction (Lot 3)	Feb. 05, 2016	FFJJ Construction	USD	2,715,755.27
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Station Wagon with Spare Parts	Feb. 11, 2016	Toyota Laothani Co., Ltd.	USD	113,700.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Review of the Outline Design Study Report, Site Survey, Cost Estimate and Construction Schedule	Feb. 17, 2016	SK. Consultant Co., Ltd.	USD	132,000.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Procurement of Solar Power Generation System (3rd Batch) (Contract Amendment (Addition) 1st)	Feb. 18, 2016	Sunlabob Renewable Energy Co., Ltd.	USD	7,350.00
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Construction Supervision for Additional Items (Contract Amendment (Addition) 6th)	Feb. 22, 2016	CTI Engineering International Co., Ltd.	JPY	67,522,228.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generators (Installation & Training) (Contract Amendment 4th)	Feb. 22, 2016	Mitsubishi Corporation	USD	21,000.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Brush Cutter with Attachment and Spare Parts	Feb. 23, 2016	Nikken Corporation	JPY	166,727,440.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	UXO Clearance Operation and other related activities in Sekong, Saravan and Champasak Provinces in Lao PDR	Feb. 26, 2016	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	897,316.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Civil and Electrical Works for Small Hydro Power Generators (3rd & 4th Batch)	Mar. 04, 2016	Triangle Links Engineering Co., Ltd.	USD	1,099,544.00

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Rehabilitation Work of Ring Road in Mazar-e-Sharif City (Construction works for the 3rd Design Change) (Contract Amendment (Addition) 7th)	Mar. 04, 2016	Balkhi Construction Co., Ltd./Bahare Kabul Building Material & Construction Company JV	USD	4,200,000.00
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road Construction (Lot 1)	Mar. 04, 2016	FIAT Construction Services	USD	1,613,939.72
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Agriculture Training Services (Rice/Upland Crop)	Mar. 10, 2016	The Battambang Provincial Department of Agriculture	USD	16,425.90
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Construction of Rural and Farm Roads and Agricultural Facilities after Mine Clearance	Mar. 11, 2016	Cambodian Mine Action Centre (CMAC)	USD	237,746.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Spare Parts for Demining Machine	Mar. 22, 2016	Nikken Corporation	JPY	3,603,361.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	UXO Clearance Operation and Other Related Activities	Apr. 29, 2016	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	1,167,761.00
2013	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication	Agreed Upon Procedures	May 03, 2016	BDO (Lao) Co. Ltd.	USD	14,818.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Construction of Dormitories and Facilities in UXO Compound in Southern Provinces of LAO PDR (Lot 1)	May 25, 2016	Daophouan Sole Co., Ltd.	USD	727,766.21
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Construction of Dormitories and Facilities in UXO Compound in Southern Provinces of Lao PDR (Lot 2)	May 25, 2016	Phoutpaseuth Construction Co., Ltd.	USD	604,964.60
2010	Islamic Republic of Afghanistan	The Project for Improvement of Medical Equipment for the Provincial Hospital of Balkh	Medical Equipment (Hysteroscope for Gynecology, etc.)	Jun. 03, 2016	Sirius Corporation	JPY	37,988,000.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Technical Survey on Wong Pan village	Jul. 26, 2016	Nesic (Thailand) Ltd.	USD	4,600.00
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de Léogâne	Water Supply Facilities Construction (Lot 2) (Amendment)	Sep. 01, 2016	A&R Construction S.A.	USD	-56,505.30
2009	Islamic Republic of Afghanistan	The Project for Rehabilitation of Ring Road in Mazar-e-Sharif city	Rehabilitation Work of Ring Road in Mazar-e-Sharif City (Construction works for the 3rd Design Change) (Contract Amendment (Addition) 8th)	Sep. 15, 2016	Balkhi Construction Co., Ltd./Bahare Kabul Building Material & Construction Company JV	USD	608,392.63
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generator (Contract Amendment (Addition))	Oct. 19, 2016	Tone Engineering Corporation	USD	9,980.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Mine Clearance Operation	Oct. 26, 2016	Cambodian Mine Action Centre (CMAC)	USD	4,125,650.00

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Repair Work of Solar-Power Generation System at Sint Te Kone Village	Nov. 17, 2016	Sunlabob Renewable Energy Co., Ltd.	USD	6,009.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Solar Power Generation System	Dec. 20, 2016	Nesic (Thailand) Ltd.	USD	139,510.40
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road construction (Lot 2) (Contract Amendment (Addition) 1st)	Jan. 23, 2017	FFJJ Construction	USD	14,041.98
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road construction (Lot 1) (Contract Amendment (Addition) 1st)	Jan. 30, 2017	FIAT Construction Services	USD	29,078.20
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	UXO Clearance Operation and Other Related Activities	Feb. 02, 2017	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	1,077,829.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Tractor Trailer, Mobile Workshop, Crane Truck	Feb. 14, 2017	Mitsubishi Corporation	JPY	59,954,000.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Solar Power Generation System (Contract Amendment (Addition) 1st)	Feb. 15, 2017	Nesic (Thailand) Ltd.	USD	35,817.90
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de léogâne	Water supply facilities construction (Lot 2) (Contract Amendment (Addition) 6th)	Mar. 10, 2017	A&R Construction S.A.	USD	120,541.75
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Generators (Lot 2) (Contract Amendment (Addition) 2nd)	Mar. 21, 2017	JFE Shoji Trading Corporation	USD	4,800.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Demining Machine	Apr. 07, 2017	Nikken Corporation	JPY	372,000,000.00
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road construction (Lot 2) (Contract Amendment (Addition) 3rd)	Apr. 28, 2017	FFJJ Construction	USD	2,099.09
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Technical Survey and Design for the Civil Engineering Works	Apr. 28, 2017	Battambang Provincial Department of Rural Development	USD	7,755.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Agriculture Training on Upland Crop Farming	May 16, 2017	The Provincial Department of Agriculture Battambang	USD	5,244.40
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de léogâne	Water supply facilities construction (Lot 1) (Contract Amendment (Addition) 4th)	May 26, 2017	Groupement ECCOMAR S.A./GRETCO S.A.	USD	29,030.00
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Socio-Economic Impact Survey	Jun. 07, 2017	Multi-Angles Centre	USD	23,342.00

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Socio-Economic Impact Survey	Jun. 16, 2017	Multi-Angles Centre	USD	26,132.50
2014	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road Constrction (Lot 1) (Contract Amendment (Addition) 3rd)	Jun. 16, 2017	FIAT Construction Services	USD	11,096.24
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Small Hydro Electric Power Generators (Lot 1) (Contract Amendment (Addition) 5th)	Jun. 22, 2017	Mitsubishi Corporation	USD	6,000.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Construction of Rural and Farm Roads and Agricultural Facilities After Mine Clearance	Jul. 13, 2017	Cambodian Mine Action Centre (CMAC)	USD	241,650.10
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Spare Parts for Demining Machine (Contract Amendment (Addition) 1st)	Aug. 07, 2017	Nikken Corporation	JPY	50,000,000.00
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de léogâne	Water supply facilities construction (Lot 1) (Contract Amendment (Addition) 5th)	Aug. 11, 2017	Groupeement ECCOMAR S.A./GRETCO S.A.	USD	148,615.12
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de léogâne	Water supply facilities construction (Lot 2) (Contract Amendment (Addition) 7th)	Aug. 11, 2017	A&R Construction S.A.	USD	95,858.86
2013	Republic of Haiti	Projet de Rétablissement du Système d'Approvisionnement en eau potable pour la reconstruction de la ville de léogâne	Consultant (Contract Amendment (Addition) 1st)	Sep. 22, 2017	Chuo Kaihatsu Corporation	JPY	14,104,000.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Mine Clearance Operation	Nov. 15, 2017	Cambodian Mine Action Centre (CMAC)	USD	3,536,700.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Spare Parts for Demining Machine	Nov. 30, 2017	Komatsu Ltd.	JPY	13,815,515.00
2015	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road Construction (Lot 3) (Contract Amendment (Addition) 1st)	Dec. 08, 2017	FFJJ Construction	USD	183,862.25
2013	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase II)	Agreed Upon Procedures (Year 2 & 3)	Jan. 11, 2018	BDO (Cambodia) Ltd.	USD	16,500.00
2015	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Consultant (Contract Amendment (Addition) 1st)	Jan. 25, 2018	NTC International Co., Ltd. / IC Net Limited. / Suncoh Consultants Co., Ltd. JV	JPY	10,148,000.00
2015	Republic of the Philippines	The Project for Community Development in Conflict-Affected Areas in Mindanao	Road Constrction (Lot 1) (Contract Amendment (Addition) 4th)	Jan. 26, 2018	FIAT Construction Services	USD	33,259.03
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Large Tent, Small Tent	Feb. 01, 2018	Tamurakoma Engineering Co., Ltd.	JPY	42,300,000.00
2014	Republic of the Union of Myanmar	The Project for Electrification of Rural Villages	Equipment for Repair of Solar Power Generation System	Feb. 14, 2018	Sunlabob Renewable Energy Co., Ltd.	USD	2,120.58

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Construction of Rural and Farm Roads and Agricultural Facilities After Mine Clearance	Jun. 13, 2018	Cambodian Mine Action Centre (CMAC)	USD	337,547.86
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Agriculture Training on Rice and Upland Crop Farming	Jun. 19, 2018	The Battambang Provincial Department of Agriculture	USD	9,629.00
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Compliance Audit (Agreed Upon Procedures)	Oct. 02, 2018	KPMG Lao Company Ltd.	USD	9,328.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Mine Clearance Operation	Nov. 16, 2018	Cambodian Mine Action Centre (CMAC)	USD	1,769,850.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Spare Parts for Demining Machine	Mar. 15, 2019	Nikken Corporation	JPY	31,086,580.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Technical Survey and Design for the Civil Engineering Works	Apr. 04, 2019	Battambang Provincial Department of Rural Development	USD	6,795.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Agriculture Training on Rice and Upland Crop Farming	Jun. 12, 2019	The Battambang Provincial Department of Agriculture	USD	8,040.60
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Mine Clearance Operation	Jun. 24, 2019	Cambodian Mine Action Centre (CMAC)	USD	658,668.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Construction of Rural and Farm Roads and Agricultural Facilities After Mine Clearance (Contract Amendment (Reduction) 2nd)	Jul. 09, 2019	Cambodian Mine Action Centre (CMAC)	USD	-52,647.39
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Construction of Rural and Farm Roads and Agricultural Facilities After Mine Clearance	Jul. 09, 2019	Cambodian Mine Action Centre (CMAC)	USD	100,543.60
2015	Lao People's Democratic Republic	Project for Acceleration of UXO Clearance for Rural Development and Poverty Eradication (Phase 2)	Follow-up Assessment for Previous Compliance Audit (Agreed upon Procedures)	Jul. 22, 2019	KPMG Lao Co., Ltd.	USD	7,500.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Mine Clearance Operation	Sep. 20, 2019	Cambodian Mine Action Centre (CMAC)	USD	699,892.38
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Technical Survey and Design for the Civil Engineering Works	Oct. 25, 2019	Battambang Provincial Department of Rural Development	USD	2,420.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Construction of Rural and Farm Roads and Agricultural Facilities After Mine Clearance	Nov. 29, 2019	Cambodian Mine Action Centre (CMAC)	USD	454,402.42
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Agreed Upon Procedures	Dec. 05, 2019	BDO (Cambodia) Ltd	USD	18,500.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Socio-Economic Impact Survey	Aug. 04, 2020	Multi-Angle Centre (MAC)	USD	27,686.93

■JPY=Japanese Yen ■NPR=Nepalese Rupee ■USD=US Dollar

■ Result of Contract of Grant Aid for Conflict Prevention and Peace Building

The Result of Contract of Grant Aid for Conflict Prevention and Peace Building is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Agreed Upon Procedures (Year 2)	Mar. 29, 2021	BDO (Cambodia) Ltd.	USD	28,800.00
2016	Kingdom of Cambodia	The Programme for Integrated Mine Clearance and Landmine Victim Assistance (Phase III)	Flood Damage Restoration	Mar. 30, 2021	Cambodian Mine Action Centre (CMAC)	USD	28,898.12