

■Result of Contract of Grant Aid for Disaster Prevention and Reconstruction

Updated on March 31, 2025

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on “The Procurement Guidelines of Japan’s Grant Aid for Disaster Prevention and Reconstruction (Type I-D)” of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of the Fiji Islands	Project for Improvement of Equipment for Disaster Risk Management	(1) Tide Observation System (2) VSAT Communication System (3) Wind Profiler System (4) Automatic Weather Station (AWS) (5) Calibration Equipment (6) Lightning Detection System	Apr. 01, 2014	NBK Corporation	JPY	249,112,000.00
2011	Republic of the Philippines	Project for Improvement of Equipment for Disaster Risk Management	Real-time Earthquake Monitoring System, Real-time Tsunami Monitoring System, Tsunami Simulation Database Development Hardware	Jun. 25, 2014	NEC Corporation	JPY	837,000,000.00
2011	Republic of Vanuatu	Project for Improvement of Equipment for Disaster Risk Management	(1) Tide Observation System (2) Strong Motion Accelerometer and Broadband Station System (3) Automatic Weather Station (AWS) (4) GTS Server and MSS	Jul. 15, 2014	NBK Corporation	JPY	239,600,000.00
2011	Republic of Peru	Project for Improvement of Equipment for Disaster Risk Management	Consultant	Sep. 19, 2014	Yachiyo Engineering Co., Ltd.	JPY	38,722,000.00
2011	Republic of Peru	Project for Improvement of Equipment for Disaster Risk Management	(1) Tide Observation, (2) Emergency Warning Broadcasting System	Feb. 13, 2015	Itochu Corporation	JPY	637,500,000.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	Consultant	Jul. 28, 2015	Oriental Consultants Global Co., Ltd. / Pacific Consultants Co., Ltd. JV	JPY	147,873,000.00
2011	Republic of the Philippines	Project for Improvement of Equipment for Disaster Risk Management	Real-time Earthquake Monitoring System, Real-time Tsunami Monitoring System, Tsunami Simulation Database Development Hardware (Contract Amendment (Addition) 8th)	Mar. 08, 2016	NEC Corporation	JPY	4,656,297.00
2011	Republic of the Philippines	Project for Improvement of Equipment for Disaster Risk Management	Consultant (Contract Amendment (Addition) 3rd)	Mar. 09, 2016	Oriental Consultants Global Co., Ltd. / Pacific Consultants Co., Ltd. JV	JPY	2,288,000.00
2011	Republic of El Salvador	Project for Improvement of Equipment for Disaster Risk Management	UHF/VHF Cross-band Repeater, VHF Yagi Antenna, UHF Base Station	Aug. 02, 2016	Conforce Inc.	JPY	7,187,638.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	Strong Motion Seismograph (Accelerometer), PS Logging, Array Microtremor Measurement	Dec. 08, 2016	Tec International Inc.	JPY	55,300,000.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	(1) System of Broadband Site (20 sites) (2) System of Strong Motion Seismograph (Accelerometer) Site (73 sites) (3) System of Seismic Intensity Meter (4) BMKG HQ Earthquake Information System	Mar. 30, 2017	NEC Corporation	JPY	988,500,000.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	(1) System of Broadband Site (20 sites) (2) System of Strong Motion Seismograph (Accelerometer) Site (73 sites) (3) System of Seismic Intensity Meter (4) BMKG HQ Earthquake Information System (Contract Amendment (Addition) 2nd)	Jan. 15, 2018	NEC Corporation	JPY	30,111,527.00

■BDT=Bangladeshi Taka ■JPY=Japanese Yen ■PEN=Peruvian Nuevo Sol ■USD=US Dollar

■Result of Contract of Grant Aid for Disaster Prevention and Reconstruction

Updated on March 31, 2025

The Result of Contract of Grant Aid for Disaster Prevention and Reconstruction is announced based on “The Procurement Guidelines of Japan’s Grant Aid for Disaster Prevention and Reconstruction (Type I-D)” of Japan International Cooperation Agency (JICA).

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.	Contract Date	Contract Party	Currency	Contract Price
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	Consultant (Contract Amendment (Addition) 2nd)	Mar. 30, 2018	Oriental Consultants Global Co., Ltd. / Pacific Consultants Co., Ltd. JV	JPY	3,732,000.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	(1) System of Broadband Site (20 sites) (2) System of Strong Motion Seismograph (Accelerometer) Site (73 sites) (3) System of Seismic Intensity Meter (4) BMKG HQ Earthquake Information System (Contract Amendment (Addition) 3rd)	Sep. 28, 2018	NEC Corporation	JPY	9,793,000.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	(1) System of Broadband Site (20 sites) (2) System of Strong Motion Seismograph (Accelerometer) Site (73 sites) (3) System of Seismic Intensity Meter (4) BMKG HQ Earthquake Information System (Contract Amendment (Addition) 4th)	Jan. 24, 2019	NEC Corporation	JPY	55,860,000.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	(1) Portable Seismograph for PS-logging and Multichannel Analysis of Surface Wave (2) Array Microtremor Measurement Equipment	Apr. 18, 2019	Tec International Inc.	JPY	28,929,200.00
2011	Republic of Indonesia	Project for Improvement of Equipment for Disaster Risk Management	Consultant (Increase) (Contract Amendment (Addition) 3rd)	Apr. 26, 2019	Oriental Consultants Global Co., Ltd. / Pacific Consultants Co., Ltd. JV	JPY	87,564,000.00

■BDT=Bangladeshi Taka ■JPY=Japanese Yen ■PEN=Peruvian Nuevo Sol ■USD=US Dollar