

■Result of Contract of Grant Aid Project for Procurement of Products and Services

Updated on August 31, 2023

The Result of Contract of Grant Aid Project for Procurement of Products and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.		Contract Party	Currency	Contract Price
2017	Republic of the Union of Myanmar	The Project for Urgent Upgrading of Electric Power Supply	Consultant	May 09, 2018	Nippon Koei Co., Ltd.	JPY	104,770,000.00
2017	Republic of the Union of Myanmar	The Project for Urgent Upgrading of Electric Power Supply	Gas Engines Generators	May 07, 2019	Mitsubishi Corporation	JPY	2,144,230,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	May 22, 2019	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	1,039,480.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Resarch Team of Socio-Economic Household Survey	Jun. 25, 2019	Professor Somkhit BOULIDAM, University of Laos	USD	22,710.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Advisor to UXO Lao	Jul. 10, 2019	Advisor to UXO Lao	JPY	5,810,400.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Press Device and Spare Parts for Brush Cutter	Jul. 11, 2019	Nikken Corporation	JPY	57,501,880.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	Aug. 01, 2019	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	1,127,242.53
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Equipment for UXO Clearance (Lot 1)	Jan. 20, 2020	Sinnakhone Solution	USD	77,926.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Equipment for UXO Clearance (Lot 2)	Jan. 20, 2020	AUSLAO Group	USD	82,081.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Equipment for UXO Clearance (Lot 3)	Jan. 20, 2020	Elate International Pvt. Sole Co., Ltd.	USD	423,053.20
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Vehicles (Lot 1)	Mar. 03, 2020	Toyota Tsusho Corporation	JPY	52,000,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Vehicle (SUV) (Lot 2)	Mar. 03, 2020	Toyota Tsusho Corporation	JPY	7,370,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	Mar. 19, 2020	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	534,451.57
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Resarch Team of Socio-Economic Household Survey	Mar. 25, 2020	Professor Somkhit BOULIDAM, University of Laos	USD	41,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Personal Protective Equipment	Aug. 07, 2020	Elate International PVT Sole Co. Ltd	USD	34,855.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	Oct. 16, 2020	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	1,055,882.92
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	Cooperative Agreement (Comprehensive Trial for the Press Device)	Jan. 22, 2021	Cambodian Mine Action Centre (CMAC)	USD	85,508.00

■Result of Contract of Grant Aid Project for Procurement of Products and Services

Updated on August 31, 2023

The Result of Contract of Grant Aid Project for Procurement of Products and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.		Contract Party	Currency	Contract Price
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	Mar. 12, 2021	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	1,094,068.85
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	New Generation Sequencer (Lot 1)	Nov. 24, 2021	Sirius Corporation	JPY	31,320,000.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Refrigerated Vaccine Transport Vehicle (Lot 2)	Nov. 30, 2021	Toyota Tsusho Corporation	JPY	7,800,000.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Notebook PC, Safety Box (Lot 4)	Jan. 27, 2022	Ogawa Seiki Co., Ltd.	JPY	102,629,708.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Antigen Test Kit (Lot 3)	Feb. 07, 2022	GREEN HOSPITAL SUPPLY, INC.	JPY	218,200,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	Mar. 04, 2022	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	310,245.85
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Additional Transportation Cost for Safety Box (Lot 4) (Contract Amendment (Addition) 1st)	Apr. 25, 2022	Ogawa Seiki Co., Ltd.	JPY	2,391,636.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Transportation Cost for Refrigerated Vaccine Transport Vehicle (Lot 2) (Contract Amendment (Addition) 1st)	May 09, 2022	Toyota Tsusho Corporation	JPY	2,030,820.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	New Generation Sequencer (Lot 1) (Contract Amendment (Reduction) 3rd)	Jun. 01, 2022	Sirius Corporation	JPY	-90,801.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Refrigerator Cargo Truck (Lot 5)	Jun. 10, 2022	Futurebud International Co., Ltd.	JPY	24,600,000.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Spirometer (Lot 6)	Jul. 08, 2022	Futurebud International Co., Ltd	JPY	265,700,000.00
2021	Mongolia	The Programme for COVID-19 Crisis Response Emergency Support	Portable Freezer (Lot 7)	Jul. 08, 2022	Futurebud International Co., Ltd	JPY	18,621,000.00
2021	Republic of Senegal	The Programme for COVID-19 Crisis Response Emergency Support	Refrigerated Vaccine Transport Vehicle (Lot 3)	Sep. 22, 2022	Toyota Tsusho Corporation	JPY	93,796,000.00
2021	Republic of Ghana	The Programme for COVID-19 Crisis Response Emergency Support	Cold and Freezer Room, Generator (Lot 2)	Oct. 07, 2022	Sirius Corporation	JPY	21,850,000.00
2021	Republic of Senegal	The Programme for COVID-19 Crisis Response Emergency Support	New Generation Sequencer (Lot 5)	Oct. 11, 2022	Ogawa Seiki Co., Ltd.	JPY	84,160,000.00
2021	Republic of Ghana	The Programme for COVID-19 Crisis Response Emergency Support	Refrigerated Cargo Truck (Lot 1)	Oct. 17, 2022	Futurebud International Co., Ltd.	JPY	149,640,000.00
2021	Republic of Ghana	The Programme for COVID-19 Crisis Response Emergency Support	Refrigerated Cargo Truck (Lot 1) (Additional Procurement)	Oct. 17, 2022	Futurebud International Co., Ltd.	JPY	21,360,000.00

■Result of Contract of Grant Aid Project for Procurement of Products and Services

Updated on August 31, 2023

The Result of Contract of Grant Aid Project for Procurement of Products and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.		Contract Party	Currency	Contract Price
2021	Republic of Senegal	The Programme for COVID-19 Crisis Response Emergency Support	Refrigerated Cargo Truck (Lot 4)	Oct. 21, 2022	Futurebud International Co., Ltd.	JPY	34,700,000.00
2021	Republic of Senegal	The Programme for COVID-19 Crisis Response Emergency Support	Portable Freezer (Lot 2)	Oct. 21, 2022	Futurebud International Co., Ltd.	JPY	43,100,000.00
2021	Republic of Senegal	The Programme for COVID-19 Crisis Response Emergency Support	Antigen Test Kit (Lot 1)	Oct. 27, 2022	Futurebud International Co., Ltd.	JPY	11,983,000.00
2021	Republic of the Philippines	The Programme for COVID-19 Crisis Response Emergency Support	Vehicle (1st Batch) (Lot 1)	Nov. 11, 2022	Futurebud International Co., Ltd.	JPY	385,040,000.00
2021	Republic of the Philippines	The Programme for COVID-19 Crisis Response Emergency Support	Vehicle (1st Batch) (Lot 2)	Nov. 11, 2022	Futurebud International Co., Ltd.	JPY	74,000,700.00
2021	Republic of the Philippines	The Programme for COVID-19 Crisis Response Emergency Support	Cold Chain Equipment (2nd Batch) (Lot 1)	Nov. 11, 2022	Ogawa Seiki Co., Ltd.	JPY	75,600,000.00
2021	Republic of the Philippines	The Programme for COVID-19 Crisis Response Emergency Support	Cold Chain Equipment (2nd Batch) (Lot 2)	Nov. 11, 2022	Ogawa Seiki Co., Ltd.	JPY	72,780,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	AUP (Agreed Upon Procedures)	Jun. 06, 2022	KPMG Lao Co., Ltd.	USD	15,000.00
2018	Lao People's Democratic Republic	The Project for Acceleration of The Clearance of Unexploded Ordnance in the Southern Region	UXO Clearance Operation and Other Related Activities	Jul. 01, 2022	Lao National Unexploded Ordnance Programme (UXO Lao)	USD	123,212.81
2021	Republic of Senegal	The Programme for COVID-19 Crisis Response Emergency Support	Pre-Sequencing Equipments for New Generation Sequencer (Lot 5) (Additional Procurement)	Apr. 10, 2023	Ogawa Seiki Co., Ltd.	JPY	47,260,000.00
2022	Kingdom of Thailand	The Programme of COVID-19 Crisis Response Emergency Support	Quantitative Antigen Test Equipment (1st Batch)	May 31, 2023	Sirius Corporation	JPY	50,670,790.00
2022	Ukraine	The Subproject for Improvement of Equipment for Humanitarian Mine Action	Station Wagon, Pickup Truck (1st Batch)	May 31, 2023	Toyota Tsusho Corporation	JPY	316,700,000.00
2022	Ukraine	The Subproject for Urgent Improvement of Destruction Waste Management	Bulldozer (1st Batch)	May 31, 2023	Sumitomo Corporation	JPY	45,639,900.00
2022	Ukraine	The Subproject for Improvement of Equipment for Humanitarian Mine Action	Mine Detector (1st Batch)	Jun. 09, 2023	Ebistrade Inc.	JPY	317,804,000.00
2022	Ukraine	The Subproject for Improvement of Equipment for Humanitarian Mine Action	Demining Machine(Humanitarian Mine Action) (1st Batch)	Jun. 09, 2023	Nikken Corporation	JPY	718,862,722.00
2022	Ukraine	The Subproject for Improvement of Equipment for Humanitarian Mine Action	Demining Machine (Humanitarian Mine Action) (1st Batch)	Jun. 09, 2023	Komatsu Ltd.	JPY	361,600,000.00
2022	Ukraine	The Subproject for Urgent Improvement of Destruction Waste Management	Wheel Loader (2nd Batch) ( Lot 2)	Jul. 31, 2023	Sumitomo Corporation	JPY	39,560,300.00

■Result of Contract of Grant Aid Project for Procurement of Products and Services

Updated on August 31, 2023

The Result of Contract of Grant Aid Project for Procurement of Products and Services is announced based on the procurement guidelines designated by the Government of Japan.

Fiscal Year	Country Name	Project Name	Name of Equipments, etc.		Contract Party	Currency	Contract Price
2022	Ukraine	The Subproject for Urgent Improvement of Destruction Waste Management	Dump Truck (2nd Batch) (Lot 4)	Jul. 31, 2023	Sojitz Corporation	JPY	67,608,060.00