
■Result of Contract of Grant Aid Project for Procurement of Products and Services Updated on March 31, 2025

2017 Republic of the Union of
Myanmar

The Project for Urgent Upgrading of Electric
Power Supply

Consultant May 09, 2018 Nippon Koei Co., Ltd. JPY 104,770,000.00

2017 Republic of the Union of
Myanmar

The Project for Urgent Upgrading of Electric
Power Supply

Gas Engines Generators May 07, 2019 Mitsubishi Corporation JPY 2,144,230,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities May 22, 2019 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 1,039,480.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Resarch Team of Socio-Economic Household Survey Jun. 25, 2019 Professor Somkhit BOULIDAM,
University of Laos

USD 22,710.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Advisor to UXO Lao Jul. 10, 2019 Advisor to UXO Lao JPY 5,810,400.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Press Device and Spare Parts for Brush Cutter Jul. 11, 2019 Nikken Corporation JPY 57,501,880.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Aug. 01, 2019 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 1,127,242.53

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Equipment for UXO Clearance (Lot 1) Jan. 20, 2020 Sinnakhone Solution USD 77,926.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Equipment for UXO Clearance (Lot 2) Jan. 20, 2020 AUSLAO Group USD 82,081.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Equipment for UXO Clearance (Lot 3) Jan. 20, 2020 Elate International Pvt. Sole Co., Ltd. USD 423,053.20

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Vehicles (Lot 1) Mar. 03, 2020 Toyota Tsusho Corporation JPY 52,000,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Vehicle (SUV) (Lot 2) Mar. 03, 2020 Toyota Tsusho Corporation JPY 7,370,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Mar. 19, 2020 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 534,451.57

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Resarch Team of Socio-Economic Household Survey Mar. 25, 2020 Professor Somkhit BOULIDAM,
University of Laos

USD 41,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Personal Protective Equipment Aug. 07, 2020 Elate International PVT Sole Co. Ltd USD 34,855.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Oct. 16, 2020 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 1,055,882.92

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

Cooperative Agreement (Comprehensive Trial for the Press
Device)

Jan. 22, 2021 Cambodian Mine Action Centre (CMAC) USD 85,508.00

The Result of Contract of Grant Aid Project for Procurement of Products and Services is announced based on the procurement guidelines designated by the Government of Japan.
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2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Mar. 12, 2021 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 1,094,068.85

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

New Generation Sequencer (Lot 1) Nov. 24, 2021 Sirius Corporation JPY 31,320,000.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Refrigerated Vaccine Transport Vehicle (Lot 2) Nov. 30, 2021 Toyota Tsusho Corporation JPY 7,800,000.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Notebook PC, Safety Box (Lot 4) Jan. 27, 2022 Ogawa Seiki Co., Ltd. JPY 102,629,708.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Antigen Test Kit (Lot 3) Feb. 07, 2022 GREEN HOSPITAL SUPPLY, INC. JPY 218,200,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Mar. 04, 2022 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 310,245.85

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Additional Transporation Cost for Safety Box (Lot 4) (Contract
Amendment (Addition) 1st)

Apr. 25, 2022 Ogawa Seiki Co., Ltd. JPY 2,391,636.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Transporataion Cost for Refrigerated Vaccine Transport Vehicle
(Lot 2) (Contract Amendment (Addition) 1st)

May 09, 2022 Toyota Tsusho Corporation JPY 2,030,820.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

New Generation Sequencer (Lot 1) (Contract Amendment
(Reduction) 3rd)

Jun. 01, 2022 Sirius Corporation JPY -90,801.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Refrigerator Cargo Truck (Lot 5) Jun. 10, 2022 Futurebud International Co., Ltd. JPY 24,600,000.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Spirometer (Lot 6) Jul. 08, 2022 Futurebud International Co., Ltd JPY 265,700,000.00

2021 Mongolia The Programme for COVID-19 Crisis
Response Emergency Support

Portable Freezer (Lot 7) Jul. 08, 2022 Futurebud International Co., Ltd JPY 18,621,000.00

2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Refrigerated Vaccine Transport Vehicle (Lot 3) Sep. 22, 2022 Toyota Tsusho Corporation JPY 93,796,000.00

2021 Republic of Ghana The Programme for COVID-19 Crisis
Response Emergency Support

Cold and Freezer Room, Generator (Lot 2) Oct. 07, 2022 Sirius Corporation JPY 21,850,000.00

2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

New Generation Sequencer (Lot 5) Oct. 11, 2022 Ogawa Seiki Co., Ltd. JPY 84,160,000.00

2021 Republic of Ghana The Programme for COVID-19 Crisis
Response Emergency Support

Refrigerated Cargo Truck (Lot 1) Oct. 17, 2022 Futurebud International Co., Ltd. JPY 149,640,000.00

2021 Republic of Ghana The Programme for COVID-19 Crisis
Response Emergency Support

Refrigerated Cargo Truck (Lot 1) (Additional Procurement) Oct. 17, 2022 Futurebud International Co., Ltd. JPY 21,360,000.00
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2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Refrigerated Cargo Truck (Lot 4) Oct. 21, 2022 Futurebud International Co., Ltd. JPY 34,700,000.00

2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Portable Freezer (Lot 2) Oct. 21, 2022 Futurebud International Co., Ltd. JPY 43,100,000.00

2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Antigen Test Kit (Lot 1) Oct. 27, 2022 Futurebud International Co., Ltd. JPY 11,983,000.00

2021 Republic of the Philippines The Programme for COVID-19 Crisis
Response Emergency Support

Vehicle  (1st Batch) (Lot 1) Nov. 11, 2022 Futurebud International Co., Ltd. JPY 385,040,000.00

2021 Republic of the Philippines The Programme for COVID-19 Crisis
Response Emergency Support

Vehicle  (1st Batch) (Lot 2) Nov. 11, 2022 Futurebud International Co., Ltd. JPY 74,000,700.00

2021 Republic of the Philippines The Programme for COVID-19 Crisis
Response Emergency Support

Cold Chain Equipment (2nd Batch) (Lot 1) Nov. 11, 2022 Ogawa Seiki Co., Ltd. JPY 75,600,000.00

2021 Republic of the Philippines The Programme for COVID-19 Crisis
Response Emergency Support

Cold Chain Equipment (2nd Batch) (Lot 2) Nov. 11, 2022 Ogawa Seiki Co., Ltd JPY 72,780,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

AUP (Agreed Upon Procedures) Jun. 06, 2022 KPMG Lao Co., Ltd. USD 15,000.00

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Jul. 01, 2022 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 123,212.81

2018 Lao People's Democratic
Republic

The Project for Acceleration of The Clearance
of Unexploded Ordnance in the Southern
Region

UXO Clearance Operation and Other Related Activities Mar. 24, 2023 Lao National Unexploded Ordnance
Programme (UXO Lao)

USD 133,100.83

2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Pre-Sequencing Equipments for New Generation Sequencer (Lot
5) (Additional Procurement)

Apr. 10, 2023 Ogawa Seiki Co., Ltd. JPY 47,260,000.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Quantitative Antigen Test Equipment (1st Batch) May 31, 2023 Sirius Corporation JPY 50,670,790.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Station Wagon, Pickup Truck (1st Batch) May 31, 2023 Toyota Tsusho Corporation JPY 316,700,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Bulldozer (1st Batch) May 31, 2023 Sumitomo Corporation JPY 45,639,900.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Mine Detector  (1st Batch) Jun. 09, 2023 Ebistrade Inc. JPY 317,804,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Demining Machine(Humanitarian Mine Action) (1st Batch) Jun. 09, 2023 Nikken Corporation JPY 718,862,722.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Demining Machine (Humanitarian Mine Action) (1st Batch) Jun. 09, 2023 Komatsu Ltd. JPY 361,600,000.00
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2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Wheel Loader  (2nd Batch) ( Lot 2) Jul. 31, 2023 Sumitomo Corporation JPY 39,560,300.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Dump Truck (2nd Batch) (Lot 4) Jul. 31, 2023 Sojitz Corporation JPY 67,608,060.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Wheel Loader (2nd Batch) ( Lot 3) Aug. 01, 2023 Itochu Corporation JPY 137,240,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Jaw Crusher, Impact Crusher, Screen (2nd Batch) (Lot1) Aug. 23, 2023 Sumitomo Corporation JPY 970,320,755.00

2021 Republic of Ghana The Programme for COVID-19 Crisis
Response Emergency Support

Cold and Freezer Room, Generator (Lot 2) (Contract Amendment
(Addition) 2nd)

Aug. 28, 2023 Sirius Corporation JPY 945,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Mobile Power Supply Vehicle  (2nd Batch) Aug. 29, 2023 Kanematsu Corporation JPY 334,329,800.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Demining Machine (Humanitarian Mine Action) Sep. 01, 2023 Nikken Corporation JPY 476,543,670.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Backhoe Loader (1st Batch) Sep. 14, 2023 Sumitomo Corporation JPY 110,711,200.00

2022 Kingdom of Thailand The Programme for COVID-19 Crisis
Response Emergency Support

Autoclave, Portable Digital X-ray, Infusion Pump (2nd Batch) Sep. 29, 2023 Sirius Corporation JPY 146,000,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action (Phase 2)

4WD Truck (1st Batch) Sep. 29, 2023 Sojitz Corporation JPY 148,570,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Demining Machine (Humanitarian Mine Action) (1st Batch)
(Contract Amendment (Addition) 1st)

Oct. 06, 2023 Komatsu Ltd. JPY 78,000,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action  (Phase2)

Demining Machine (Humanitarian Mine Action) (Phase2) Oct. 06, 2023 Komatsu Ltd. JPY 695,200,000.00

2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Automated Immunoassay and Biochemical test system (Lot 6) Oct. 20, 2023 Ogawa Seiki Co., Ltd. JPY 129,000,000.00

2022 Mongolia The Project for the Improvement of Power
Supply

Consultant's Services (Survey, Detailed Design, Tender
Assistance and Construction Supervision)

Oct. 06, 2023 Tokyo Electric Power Service Co., Ltd.
in a joint venture with Pacific
Consultants Co., Ltd.

JPY 91,080,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action  (Phase2)

Trailer Truck (2nd Batch) Nov. 13, 2023 Itochu Corporation JPY 177,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Backhoe Loader, Bulldozer (1st Bach) Nov. 16, 2023 Sumitomo Corporation JPY 308,206,500.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Generator (2nd Batch) Nov. 17, 2023 Sumitomo Corporation Power & Mobility
Co., Ltd.

JPY 658,581,330.00
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2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Backhoe Loader (4th Batch) Nov. 20, 2023 Sumitomo Corporation JPY 41,142,900.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Generator Nov. 21, 2023 Kanematsu Corporation JPY 216,662,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Rails (3rd Batch) Nov. 29, 2023 Marubeni-Itochu Steel Inc. JPY 3,470,730,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Backhoe Loader, Bulldozer (1st Batch) Nov. 30, 2023 Sumitomo Corporation JPY 61,841,300.00

2022 Mongolia The Project for the Improvement of Power
Supply

Consultant's Services (Survey, Detailed Design, Tender
Assistance and Construction Supervision) (Contract Amendment
(Addition) 1st)

Dec. 20, 2023 Tokyo Electric Power Service Co., Ltd.
in a joint venture with Pacific
Consultants Co., Ltd.

JPY 5,905,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Backhoe (5th Batch) (Lot 1) Dec. 27, 2023 Sumitomo Corporation JPY 36,921,100.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Backhoe (5th Batch) (Lot 2) Dec. 27, 2023 Sumitomo Corporation JPY 204,892,200.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action  (Phase2)

Spare Parts for Demining Machine (3rd Batch) Dec. 27, 2023 Nikken  Corporation JPY 213,989,015.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Jaw Crusher, Impact Crusher and Sieve Machine (2nd Batch)
(Lot 3)

Dec. 27, 2023 Sumitomo Corporation JPY 745,714,410.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Jaw Crusher, Impact Crusher and Sieve Machine (2nd Batch)
(Lot 4)

Dec. 27, 2023 Kanematsu Corporation JPY 358,820,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Wheel Loader (2nd Batch) (Lot 5) Dec. 27, 2023 Sumitomo Corporation JPY 204,233,800.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Wheel Loader, Wheel Excavator (2nd Batch) (Lot 6) Dec. 27, 2023 Sumitomo Corporation JPY 315,674,850.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Excavator with long arm, Cutter Attachment (2nd Batch) (Lot 10) Dec. 27, 2023 Sumitomo Corporation JPY 268,795,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Backhoe Loader, Bulldozer and Motor Grader (1st Batch) Jan. 04, 2024 Sumitomo Corporation JPY 334,396,100.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Breaker Attachment, Scissors Breaker Attachment (2nd Batch)
(Lot 9)

Jan. 10, 2024 Kanematsu Corporation JPY 90,553,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Rails (2nd Batch) (Lot 1) Jan. 12, 2024 Marubeni Itochu Steel Inc. JPY 1,756,365,000.00

2022 Kingdom of Thailand The Programme for COVID-19 Crisis
Response Emergency Support

Negative Pressure Capsule with Stretcher, Negative Pressure
Tent, Biological Safety Cabinet  (3rd Batch)

Jan. 15, 2024 Sirius Corporation JPY 24,900,000.00
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2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Trommel, Jaw Crusher, Impact Crusher, Sieve Machine  (2nd
Batch) (Lot 2)

Jan. 19, 2024 Sojitz Machinery Corporation JPY 320,921,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Backhoe  (2nd Batch) (Lot 8) Jan. 19, 2024 Sojitz Machinery Corporation JPY 101,076,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action (Phase2)

Spare Parts for Demining Machine (3rd Batch) Jan. 22, 2024 Komatsu Ltd. JPY 240,740,000.00

2022 Ukraine The Programme for Emergency Recovery
(Phase2) Subproject for Urgent Improvement
of Transport Service

Tractor with Trencher (4th Batch) (Lot 3) Jan. 22, 2024 Kanematsu Corporation JPY 32,900,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Backhoe (4th Batch) (Lot 1) Jan. 22, 2024 Sumitomo Corporation JPY 105,255,300.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Wheel Loader (4th Batch) (Lot 2) Jan. 22, 2024 Sumitomo Corporation JPY 158,764,500.00

2022 Ukraine The Programme for Emergency Recovery
Subproject for Urgent Improvement of
Transport Service (Phase2)

Forklift, Electric Forklift (4th Batch) (Lot 4 ) Jan. 22, 2024 Sumitomo Corporation JPY 31,300,800.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Trommel Sorting Machine (2nd Batch ) (Lot 1) Jan. 26, 2024 Kanematsu Corporation JPY 66,600,000.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Workstation (Lot 1-4) Jan. 29, 2024 Kanematsu Corporation JPY 142,649,700.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Workstation for NEWS (Lot1-5) Jan. 29, 2024 Kanematsu Corporation JPY 147,500,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Trailer Truck (2nd Batch) (Lot 2) Jan. 31, 2024 Itochu Corporation JPY 183,550,880.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Emulsion Tanker, Stabilizer, Road Roller, Road Planer (5th Batch)
(Lot 10)

Jan. 31, 2024 Itochu Corporation JPY 521,771,770.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Backhoe (2nd Batch) (Lot 7) Jan. 31, 2024 Itochu Corporation JPY 149,627,800.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Landfill Compactor  (2nd Batch) (Lot 11) Jan. 31, 2024 Itochu Corporation JPY 168,980,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Minibus (2nd Batch) (Lot 1) Jan. 31, 2024 Sojitz Corporation JPY 193,663,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Backhoe (5th Batch) (Lot 3) Jan. 31, 2024 Itochu Corporation JPY 150,615,630.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Wheel Loader (5th Batch) (Lot 4) Jan. 31, 2024 Itochu Corporation JPY 173,241,600.00
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2021 Republic of Senegal The Programme for COVID-19 Crisis
Response Emergency Support

Reagents for New Generation Sequenser (Lot 7) Feb. 13, 2024 Ogawa Seiki Co., Ltd. JPY 11,911,003.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Tractor with Attachments,Tractor for Street Cleaning with
Attachment,Tractor with Trailer (5th Batch) (Lot 9)

Mar. 04, 2024 Kanematsu Corporation JPY 65,600,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

SUV Vehicle for Rescue (5th Batch) (Lot 7) Mar. 05, 2024 Kanematsu Corporation JPY 51,040,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Dump Truck (Large) (3rd Batch) (Lot 3) Mar. 07, 2024 Itochu Corporation JPY 121,416,440.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Dump Truck (Middle) (3rd Batch) (Lot 4) Mar. 07, 2024 Itochu Corporation JPY 119,216,440.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Garbage Truck (3rd Batch) (Lot 7) Mar. 07, 2024 Itochu Corporation JPY 98,002,500.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Emergency Bridge (3rd Batch) (Lot 1) Mar. 15, 2024 Mitsui Co., Ltd. JPY 1,141,085,045.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Truck Weight Scale, Asbestos Analyzer, Dump Truck (3rd Batch)
(Lot 1)

Mar. 15, 2024 Itochu Corporation JPY 176,954,700.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Single Cabin Truck (3rd Batch) (Lot 6) Mar. 15, 2024 Itochu Corporation JPY 37,796,900.00

2022 Lao People's Democratic
Republic

The Project fot the Regional Development
through Acceleration of the Clearance of
Unexploded Ordnance in the Southern Region

Detailed Survey Mar. 15, 2024 SK. Consultants / APA Incorporate USD 48,519.80

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Ball Valves, Regulator Set (7th Batch) (Lot 1) Mar. 18, 2024 Kanematsu Corporation JPY 200,790,400.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Truck (5th Batch) Mar. 19, 2024 Itochu Corporation JPY 37,894,740.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Dump Truck (5th Batch) (Lot 1) Mar. 19, 2024 Itochu Corporation JPY 546,148,980.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Water Carrier (5th Batch) (Lot2) Mar. 19, 2024 Itochu Corporation JPY 265,885,600.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Crane (5th Batch) (Lot 3) Mar. 19, 2024 Itochu Corporation JPY 108,540,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Lift Truck (5th Batch) (Lot 4) Mar. 19, 2024 Itochu Corporation JPY 38,657,390.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Trailer & Truck (5th Batch) (Lot 5) Mar. 19, 2024 Itochu Corporation JPY 138,724,830.00
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2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Truck (5ton) (5th Batch) (Lot 6) Mar. 19, 2024 Itochu Corporation JPY 39,894,740.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Truck (10ton) (5th Batch) (Lot 7) Mar. 19, 2024 Itochu Corporation JPY 56,842,110.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Asphalt Finisher  (5th Batch) (Lot 11) Mar. 19, 2024 Itochu Corporation JPY 133,382,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Pumps, Valve Set, Insulated Pipes (3rd Batch) Mar. 21, 2024 Sojitz Machinery Corporation JPY 638,539,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Bus (mini) (5th Batch) (Lot 8) Mar. 22, 2024 Kanematsu Corporation JPY 146,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Bus (large) (5th Batch) (Lot 9) Mar. 22, 2024 Kanematsu Corporation JPY 390,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Diesel Forklift (5th Batch) (Lot 8) Mar. 25, 2024 Sumitomo Corporation JPY 38,637,500.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Excavator with Hydraulic Hammer (5th Batch) (Lot 10) Mar. 25, 2024 Sumitomo Corporation JPY 44,302,700.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Wheel Excavator, Wheel Excavator, Excavator, Pneumatic Loader
(5th Batch) (Lot 11)

Mar. 25, 2024 Sumitomo Corporation JPY 178,517,050.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Rail (3rd Batch)  (Additional Procurement) Mar. 26, 2024 Marubeni-Itochu Steel Inc. JPY 543,750,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Rough Terrain Crane (3rd Batch) (Lot 2) Mar. 29, 2024 Sojitz Corporation JPY 120,500,807.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Mobile Transmission System Set,Shooting Equipment Set Mar. 29, 2024 Marubeni Protechs Corporation JPY 110,500,000.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Car (Lot 1-3) Mar. 29, 2024 Toyota Tsusho Corporation JPY 109,500,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Crane, Mini excavator, Skid Loader (5th Batch) (Lot 1) Mar. 29, 2024 Itochu Corporation JPY 351,456,600.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Dump Truck, Garbage Truck (8th Batch) (Lot 3) Mar. 29, 2024 Itochu Corporation JPY 249,710,940.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Truck with Manipulator (8th Batch) (Lot 4) Mar. 29, 2024 Itochu Corporation JPY 153,029,560.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Water Tank Truck, Vacuum Car, Fuel Truck (8th Batch) (Lot 6) Mar. 29, 2024 Itochu Corporation JPY 355,625,400.00
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2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Crane, Mini Excavator, Skid Loader (5th Batch) (Lot 1) Mar. 29, 2024 Itochu Corporation JPY 351,456,600.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Equipment for Radio Modernization, Equipment and Software for
the Monitoring Center, IT modernization Network Equipment (Lot
1-8)

Apr. 05, 2024 Kanematsu Corporation JPY 192,540,600.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Safety Equipment and Environmental Conservation Equipment
(3rd Batch) (Lot 1)

Apr. 15, 2024 Kanematsu Corporation JPY 64,134,600.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Asbestos Analyzer (3rd Batch) (Lot 2) Apr. 15, 2024 Itochu Corporation JPY 38,964,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management

Car Wash Machine (High-Pressure Washer) (3rd Batch) (Lot 3) Apr. 15, 2024 Itochu Corporation JPY 1,300,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Emulsion Tanker, Stabilizer, Road Roller, Road Planer (5th Batch)
(Lot 10) (Contract Amendment (Addition) 1st)

Apr. 17, 2024 Itochu Corporation JPY 8,555,650.00

2023 Kingdom of Cambodia The Project for the Construction of
Hydrographic Survey Vessel for Preparing
Electronic Navigational Chart

Consultant Service Apr. 26, 2024 Shipbuilding Research Centre of Japan
in a joint venture with Aero Aasahi
Corporation

JPY 77,827,000.00

2022 Lao People's Democratic
Republic

The Project fot the Regional Development
through Acceleration of the Clearance of
Unexploded Ordnance in the Southern Region

Detailed Survey May 21, 2024 Research Team of Faculty of Social
Sciences, National University of Laos

USD 73,616.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Rails (3rd Batch) (Contract Amendment (Addition) 2nd) May 21, 2024 Marubeni-Itochu Steel Inc. JPY 53,322,015.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Rails (2nd Batch) (Lot 1) (Contract Amendment (Addition) 1st) May 30, 2024 Marubeni Itochu Steel Inc. JPY 4,843,750.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Training (1st Batch / Lot 3) (Contract Amendment (Addition)
2nd)

Jun. 07, 2024 Nikken Corporation JPY 6,888,600.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Equipment for Public Broadcasting (Lot 1-1) Jun. 07, 2024 Kanematsu Corporation JPY 167,510,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Equipment for Public Broadcasting (Lot 1-6) Jun. 07, 2024 Marubeni Protechs Corporation JPY 135,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Equipment for infrastructure development (7th Batch / Lot 1)
(Contract Amendment (Addition) 3rd)

Jun. 14, 2024 Kanematsu Corporation JPY 83,144,000.00

2022 Ukraine The Subproject  for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Vehicle (8th Batch / Lot 3) (Contract Amendment (Addition) 1st) Jun. 14, 2024 Itochu Corporation JPY 30,321,610.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Vehicle (8th Batch / Lot 4) (Contract Amendment (Addition) 1st) Jun. 14, 2024 Itochu Corporation JPY 153,029,560.00
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2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Vehicle (8th Batch / Lot 6) (Contract Amendment (Addition) 1st) Jun. 14, 2024 Itochu Corporation JPY 36,057,340.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Construction Machinery (5th Batch / Lot 1) (Contract
Amendment (Addition) 1st)

Jun. 14, 2024 Itochu Corporation JPY 238,255,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Construction Machinery (Contract Amendment (Addition) 1st) Jun. 17, 2024 Sumitomo Corporation JPY 33,832,800.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Construction Machinery (Lot 11) (Contract Amendment (Addition)
1st)

Jun. 17, 2024 Sumitomo Corporation JPY 72,270,200.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Equipment for Infrastructure Development (3rd Batch / Lot 2)
(Contract Amendment (Addition) 1st))

Jul. 02, 2024 Sojitz Machinery Corporation JPY 556,130,300.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (4th Batch / Lot 6) Jul. 31, 2024 Sirius Corporation JPY 82,700,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Power Generating Equipment (2nd Batch) (Contract Amendment
(Addition) 4th)

Aug. 06, 2024 Sumitomo Corporation Power＆Mobility
Co., Ltd.

JPY 6,595,200.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Equipment for Public Broadcasting (Lot 1-7) Aug. 09, 2024 Marubeni Protechs Corporation JPY 145,000,000.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (4th Batch / Lot 5) Aug. 13, 2024 Sirius Corporation JPY 48,627,110.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Equipment for Public Broadcasting (Lot 2-1) Aug. 16, 2024 Kanematsu Corporation JPY 195,508,400.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Vehicle (9th Batch) Aug. 23, 2024 Kanematsu Corporation JPY 111,000,000.00

2023 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase3)

Emargency Bridge (1st Batch / Lot 1) Aug. 28, 2024 IHI Infrastructure Systems Co., Ltd. JPY 1,083,816,980.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Construction Machinery (5th Batch / Lot 1) (Contract
Amendment (Addition) 3rd)

Aug. 30, 2024 Itochu Corporation JPY 103,805,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Construction Machinery (6th Batch / Lot 1) Sep. 06, 2024 Sumitomo Corporation JPY 73,534,440.00

2022 Ukraine TheSubproject for Urgent Improvement of
Destruction Waste Management (Phase2)

Short-Term Training (2nd Batch / Lot 4) (Contract Amendment
(Addition) 4th)

Sep. 09, 2024 Kanematsu Corporation JPY 6,232,000.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Public Broadcasting Equipment (Lot 2-2) Sep. 13, 2024 Marubeni Protechs Corporation JPY 181,000,000.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Public Broadcasting Equipment (Lot 2-4) Sep. 13, 2024 Marubeni Protechs Corporation JPY 162,000,000.00
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2023 Republic of Maldives Japan's Grant Aid for the Project for the
Enhancement of Ability in Maritime Safety and
Security

Ship Refurbishment and repairment and transportation (Lot 1) Sep. 18, 2024 Nissei Trading Co., Ltd. JPY 196,500,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Public Utilities of Local Governments (Phase2)

Generator (11th Batch / Lot 1） Sep. 30, 2024 Sumitomo Corporation Power & Mobility
Co., Ltd.

JPY 59,994,200.00

2021 Republic of Senegal The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (Lot 5) Oct. 02, 2024 Ogawa Seiki Co., Ltd JPY -12,351,000.00

2021 Republic of Senegal The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (Lot 7) Oct. 02, 2024 Ogawa Seiki Co., Ltd JPY 12,351,000.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (4th Batch / Lot 1) Oct. 15, 2024 Tec International Inc. JPY 14,072,000.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (4th Batch / Lot 2) Oct. 15, 2024 Tec International Inc. JPY 15,764,000.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (4th Batch / Lot 3) Oct. 15, 2024 Tec International Inc. JPY 5,266,100.00

2022 Kingdom of Thailand The Programme of COVID-19 Crisis Response
Emergency Support

Medical Equipment (4th Batch / Lot 4) Oct. 15, 2024 Sirius Corporation JPY 90,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Construction Machinery (7th Batch / Lot 1) Oct. 18, 2024 Itochu Corporation JPY 128,414,620.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Construction Machinery (7th Batch / Lot 1) Oct. 18, 2024 Sumitomo Corporation JPY 25,730,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 1) Oct. 24, 2024 Itochu Corporation JPY 46,500,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 2) Oct. 24, 2024 Itochu Corporation JPY 171,600,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 3) Oct. 24, 2024 Itochu Corporation JPY 132,300,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 4) Oct. 24, 2024 Itochu Corporation JPY 33,600,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 5) Oct. 24, 2024 Itochu Corporation JPY 32,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 6) Oct. 24, 2024 Itochu Corporation JPY 47,400,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 7) Oct. 24, 2024 Itochu Corporation JPY 23,400,000.00
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2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 8) Oct. 24, 2024 Itochu Corporation JPY 33,607,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 10) Oct. 24, 2024 Itochu Corporation JPY 31,300,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 11) Oct. 24, 2024 Itochu Corporation JPY 41,300,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (8th Batch / Lot 12) Oct. 24, 2024 Itochu Corporation JPY 14,800,000.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Tool Set Oct. 30, 2024 Nikken Corporation JPY 13,045,700.00

2022 Ukraine The Subproject for Urgent Improvement of
Destruction Waste Management (Phase 2)

Waste Disposal Equipment (2nd Batch / Lot 4) (Contract
Amendment (Addition) 5th)

Oct. 31, 2024 Kanematsu Corporation JPY 6,525,000.00

2023 Kingdom of Cambodia The Project for the Development of Digital
Management System of Water Supply Facilities
in the Metropolitan Area

Digital Management System of Water Supply Facilities (Lot 1) Nov. 07, 2024 Kubota Corporation JPY 299,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Emergency Bridge (3rd Batch / Lot 1) Dec. 02, 2024 Mitsui Co., Ltd. JPY 38,043,764.00

2021 Republic of the Philippines The Programme for COVID-19 Crisis
Response Emergency Support

Medical Equipment (Lot 3) Dec. 16, 2024 Ogawa Seiki Co., Ltd JPY 3,995,429.00

2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Equipment for Public Broadcasting (Lot 3-1) Dec. 20, 2024 Kanematsu Corporation JPY 219,805,040.00

2022 Lao People's Democratic
Republic

The Project fot the Regional Development
through Acceleration of the Clearance of
Unexploded Ordnance in the Southern Region

Consultant's Services regarding the Construction of UXO Lao's
Sekong Office

Dec. 23, 2024 Luenam Design and Construction
Building Co., Ltd

USD 23,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (9th Batch / Lot 1) Jan. 06, 2025 Itochu Corporation JPY 124,868,100.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Vehicle (9th Batch / Lot 2) Jan. 06, 2025 Itochu Corporation JPY 139,500,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Agricultural Machinery (9th Batch / Lot 3) Jan. 06, 2025 Itochu Corporation JPY 57,000,000.00
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2022 Ukraine The Subproject for Public Broadcasting Sector
Urgent Support (Phase2)

Public Broadcasting Equipment (Lot 3-2) Jan. 10, 2025 Marubeni Protechs Corporation JPY 96,000,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service(Phase2)

Construction Machinery (6th Batch / Lot 1) (Contract
Amendment (Addition) 1st)

Jan. 10, 2025 Sumitomo Corporation JPY 124,475,050.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service(Phase2)

Vehicle (8th Batch / Lot 2) (Contract Amendment (Addition) 1st) Jan. 10, 2025 Itochu Corporation JPY 34,300,000.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service(Phase2)

Vehicle (9th Batch / Lot 1) (Contract Amendment (Addition) 1st) Jan. 10, 2025 Itochu Corporation JPY 62,434,050.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service(Phase2)

Rails (2nd Batch / Lot 1) (Amendment (Addition) 2nd) Jan. 17, 2025 Marubeni Itochu Steel Inc. JPY 24,167,757.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Rail (3rd Batch)  (Additional Procurement) (Amendment (Addition)
/ 2nd)

Jan. 17, 2025 Marubeni-Itochu Steel Inc. JPY 9,390,633.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service

Rails (3rd Batch) (Contract Amendment (Addition) 3rd) Jan. 17, 2025 Marubeni-Itochu Steel Inc. JPY 16,302,384.00

2017 Republic of the Union of
Myanmar

The Project for Urgent Upgrading of Electric
Power Supply

Reparing of EIBs  (Contract Amendment (Addition) 2nd) Jan. 28, 2025 Mitsubishi Corporation JPY 125,395,980.00

2023 Kingdom of Cambodia The Project for the Development of Digital
Management System of Water Supply Facilities
in the Metropolitan Area

Digital Management System of Water Supply Facilities (Lot 1)
(Contract Amendment (Addition) 1st)

Jan. 28, 2025 Kubota Corporation JPY 9,176,617.00

2022 Ukraine The Subproject for Urgent Improvement of
Transport Service (Phase2)

Emergency Bridge (3rd Batch / Lot 1) (Contract Amendment
(Addition) 3rd)

Jan. 31, 2025 Mitsui Co., Ltd. JPY 2,588,182.00

2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action (Phase2)

Spare Parts for Demining Machine (3rd Batch) (Contract
Amendment (Reduction) 1st)

Feb. 14, 2025 Nikken  Corporation JPY -624,000
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2022 Ukraine The Subproject for Improvement of Equipment
for Humanitarian Mine Action

Vehicle (2nd Batch / Lot 2) (Contract Amendment (Reduction)
1st)

Feb. 21, 2025 Sojitz Corporation JPY -1,160,970

2023 Kingdom of Cambodia The Project for the Construction of
Hydrographic Survey Vessel for Preparing
Electronic Navigational Chart

Vessel Feb. 26, 2025 Sumidagawa Shipyard JPY 870,000,000.00
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